

Contract ID : 25M00042

Contract Name/Location: Widening of Bridge - Tinagakan Br. (B01017MN) along Digos-Makar Rd (Phase II), General Santos City

Contract ID : 25M00241

Contract Name/Location: Preventive Maintenance -Sarangani - Davao Del Sur Coastal Roads K1718+900 - K1722+000, Glan, Sarangani



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE XII
Koronadal City



SUPPLEMENTAL BULLETIN NO. 1

July 08, 2025

Subject: **RESCHEDULING OF BID DROPPING/SUBMISSION & BID OPENING**

This **Supplemental Bulletin No. 1** is issued to amend provisions in the Bidding Documents (BDs) for the above stated Contract, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Date & Time of Bid Dropping/Submission: July 15, 2025 at 10:00 A.M.	Date & Time of Bid Dropping/Submission: July 29, 2025 at 10:00 A.M.
Date & Time of Bid Opening: July 15, 2025 at 10:30 A.M.	Date & Time of Bid Opening: July 29, 2025 at 10:30 A.M.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

(SGD.)

NAJIB D. DILANGALEN

OIC-Assistant Regional Director
BAC Chairperson