

Department of Public Works and Highways

1. Contract ID No. : 20OD0134
Contract Name : Construction of Flood Control Wall along the Bank of Creeks along Kabatuhan Road, Brgy. 168
Contract Location : Caloocan City
2. Contract ID No. : 20OD0147
Contract Name : Construction and rehab of roads and drainage at Deparo-Bagumbong Road, Brgy. 168 1st District
Contract Location : Caloocan City
3. Contract ID No. : 20OD0149
Contract Name : Construction of Flood Control Wall along Creeks at Brgy. Paso De Blas
Contract Location : Valenzuela City
4. Contract ID No. : 20OD0151
Contract Name : Rehabilitation of Roads and Drainage along P. Santiago St. (Phase II), Brgy. Paso De Blas
Contract Location : Valenzuela City
5. Contract ID No. : 20OD0166
Contract Name : Improvement of Main Road, Northville 1, Brgy. Bignay
Contract Location : Valenzuela City
6. Contract ID No. : 20OD0169
Contract Name : Improvement of Roads and Drainage at Trinidad St., Brgy. Canumay East
Contract Location : Valenzuela City



METRO MANILA 3RD DISTRICT ENGINEERING OFFICE
APDC-BAI Compound, R. Val. Ext., Marulas, Valenzuela City

August 11, 2020

BID BULLETIN NO. 31

SUBJECT: Re-scheduled Submission and Opening of Bids

This Bid Bulletin is issued to inform all prospective bidders that the Procurement Activities for the above enumerated project is hereby resume on the **19th of August 2020** at 10:00 AM for the receipt of bids and opening of bids immediately after the submission of bids.

This Bid Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

MAGELAN V. ARCEGA

BAC Chairperson

Received by the Bidder:

Name and Signature of Bidder's Representative

Position

Date received: _____

Copy Furnished:

1. The Resident Auditor
This Office
2. DPWH-MM3DEO DIO
Bulletin Board
3. BAC Members
4. The President
National Confederation of Contractor's Association of the
Philippines (NACAP)
Eagle Court Condominium, Diliman, Quezon City
5. The President
Volunteer Against Crime and Corruption
Mondragon House, 6th Floor 324 Gil Puyat Avenue, Makati
City cor H.V. dela Costa & Tordesillas near Land Bank
6. The President
PICE North Manila Chapter
APDC-BAI Compd, R. Val. Ext., Marulas, Val. City
7. The President
DPWH-NCR-EU, MM3DEO Chapter
APDC-BAI Compd, R. Val. Ext., Marulas, Val. City

NCR.15 MVA/RCM
31-2020



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
OFFICE OF THE DISTRICT ENGINEER
Metro Manila 3rd District Engineering Office
APDC-BAI Compound, R. Val. Ext., Marulas, Valenzuela City

RESOLUTION NO. 2020-206

WHEREAS, the **Metro Manila 3rd District Engineering Office** advertised the Invitation to Bid for the project with **Contract ID Nos. 200D0134, 200D0147, 200D0149, 200D0151, 200D0166 and 200D0169** posted at the Department of Public Works and Highways website, the PhilGEPS and in a conspicuous place at the premises of the **Metro Manila 3rd District Engineering Office**;

WHEREAS, the scheduled bidding is hereby reset for August 19, 2020;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare for the re-scheduled submission and opening of bids; and
- b) To recommend to the District Engineer, approval thereof.

DPWH-MM3DEO – Valenzuela City, August 11, 2020.

MAGELAN V. ARCEGA
BAC Chairperson

ELIZABETH R. TALDE
BAC Vice-Chairperson

ANDRES C. MACAALAY, JR.
Member

ROMEO I. ZABALA
Member

ARTHUR P. OCAÑA
Member

Approved by:

ALLAN REY R. PAJIMNA
OIC-Office of the District Engineer