



Republic of the Philippines
Department of Public Works and Highways
Caraga Region XIII
Office of the District Engineer
Butuan City District Engineering Office
Butuan City

BID BULLETIN No. 6
Series of 2020
August 10, 2020


Subject: Amendments of Procurement Activities

This **Bid Bulletin No. 6, Series of 2020** is issued to postpone indefinitely subject for further notice the **Dropping and Opening of Bids** due to revision of Plans, Program of Works and Specification of the following contracts/s:

1. Contract ID: **20ND0075**
Contract Name: **Concreting of Purok 6, Brgy. Bobon FMR, Brgy. Bobon, Butuan City**
2. Contract ID: **20ND0076**
Contract Name: **Concreting of Purok 3, Sitio Kabacungan, Brgy. Kinamlutan to Sitio Mandakpan, Brgy. San Vicente FMR, Butuan City**
3. Contract ID: **20ND0077**
Contract Name: **Concreting of Brgy. Lemon to Brgy. Basag FMR, Brgy. Lemon and Brgy. Basag, Butuan City, Agusan del Norte 1st LD**
4. Contract ID: **20ND0078**
Contract Name: **Concreting of Purok 6, Brgy. Bonbon FMR, Brgy. Bonbon, Butuan City**

This shall be form an integral part of the Bidding Documents.

For information & guidance of all concerned.


LEOPOLDO A. LOMONSOD
Chief, Planning and Design Section
BAC – Chairman

Noted:


JOSE CAESAR A. RADAZA
District Engineer