



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
OCCIDENTAL MINDORO
ENGINEERING DISTRICT OFFICE
REGIONAL OFFICE IV-B
Mamburao, Occidental Mindoro

SUPPLEMENTAL BULLETIN NO. 20-31-03

August 10, 2020

Subject: RESETTING OF SUBMISSION AND OPENING OF BIDS AND REVISION OF CONTRACT ID, BILL OF QUANTITIES (BOQ), APPROVED BUDGET FOR THE CONTRACT (ABC) AND SCOPE OF WORK

Original Contract ID	Contract Name & Location
20EB0093	Construction of Evacuation Center, Brgy. Tayamaan, Mamburao, Occidental Mindoro
20EB0094	Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro
20EB0095	Construction of Barangay Hall, Brgy. VI, Paluan, Occidental Mindoro
20EB0096	Construction of Protection Dike, Sitio Aroma, Brgy. Tayamaan, Mamburao, Occidental Mindoro
20EB0097	Construction of Evacuation Center, Concepcion Elementary School, Concepcion, Calintaan, Occidental Mindoro
20EB0098	Concreting of Farm to Market Road, Sitio Cawit to Brgy. Gapasan, Magsaysay, Occidental Mindoro

This Supplemental Bulletin No. 20-31-03 is being issued to modify the contents of the corresponding Bidding Documents.

Section I – Invitation to Bid (IB)

Contract ID		Contract Name	Approved Budget for the Contract (ABC) a) Original b) Revised	Scope of Work a) Original/ Previous b) Revised
Original	Revised			
20EB0093	19EB0151	Construction of Evacuation Center, Brgy. Tayamaan, Mamburao, Occidental Mindoro	a) ₱ 2,970,000.00 b) ₱ 2,895,000.00	a) 1.00 unit b) N/A
20EB0094	19EB0152	Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro	a) ₱ 19,800,000.00 b) ₱ 19,300,000.00	a) 50.00 L.M. b) 48.00 L.M.
20EB0095	19EB0153	Construction of Barangay Hall, Brgy. VI, Paluan, Occidental Mindoro	a) ₱ 2,970,000.00 b) ₱ 2,895,000.00	a) 1.00 unit b) N/A
20EB0096	19EB0154	Construction of Protection Dike, Sitio Aroma, Brgy. Tayamaan, Mamburao, Occidental Mindoro	a) ₱ 19,800,000.00 b) ₱ 19,300,000.00	a) 373.00 L.M. b) 362.00 L.M.
20EB0097	19EB0155	Construction of Evacuation Center, Concepcion Elementary School, Concepcion, Calintaan, Occidental Mindoro	a) ₱ 2,970,000.00 b) ₱ 2,895,000.00	a) 1.00 unit b) N/A
20EB0098	19EB0156	Concreting of Farm to Market Road, Sitio Cawit to Brgy. Gapasan, Magsaysay, Occidental Mindoro	a) ₱ 10,890,000.00 b) ₱ 10,615,000.00	a) 1.017 kms. b) 0.884 km.

Section II – Bid Data Sheet (BDS)

ITB CLAUSE No. 1.1 and 2

Contract ID		Contract Name	Approved Budget for the Contract (ABC) a) Original b) Revised
Original	Revised		
20EB0093	19EB0151	Construction of Evacuation Center, Brgy. Tayamaan, Mamburao, Occidental Mindoro	a) ₱ 2,970,000.00 b) ₱ 2,895,000.00
20EB0094	19EB0152	Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro	a) ₱ 19,800,000.00 b) ₱ 19,300,000.00
20EB0095	19EB0153	Construction of Barangay Hall, Brgy. VI, Paluan, Occidental Mindoro	a) ₱ 2,970,000.00 b) ₱ 2,895,000.00
20EB0096	19EB0154	Construction of Protection Dike, Sitio Aroma, Brgy. Tayamaan, Mamburao, Occidental Mindoro	a) ₱ 19,300,000.00 b) ₱ 19,300,000.00

20EB0097	19EB0155	Construction of Evacuation Center, Concepcion Elementary School, Concepcion, Calintaan, Occidental Mindoro	a) ₱ 2,970,000.00 b) ₱ 2,895,000.00
20EB0098	19EB0156	Concreting of Farm to Market Road, Sitio Cawit to Brgy. Gapasan, Magsaysay, Occidental Mindoro	a) ₱ 10,890,000.00 b) ₱ 10,615,000.00

FOR CONTRACT ID NOS. 19EB0153 (20EB0095), 19EB0154 (20EB0096), 19EB0155 (20EB0097) AND 19EB0156 (20EB0098)

ITB Clause	Original Provisions	New Provisions Supplemental Bulletin No. 20-29-03
22	The deadline for submission of bids is <u>August 11, 2020 / 9.00 A.M.</u>	The deadline for submission of bids is <u>August 19, 2020 / 9.00 A.M.</u>
26.1	The date and time of bid opening is <u>August 11, 2020 / 9.00 A.M. / Immediately after deadline submission of Bids</u>	The date and time of bid opening is <u>August 19, 2020 / 9.00 A.M. / Immediately after deadline submission of Bids</u>

FOR CONTRACT ID NOS. 19EB0151 (20EB0093) AND 19EB0152 (20EB0094)

ITB Clause	Previous Provisions Supplemental Bulletin No. 20-29-02	New Provisions Supplemental Bulletin No. 20-29-03
22	The deadline for submission of bids is <u>August 14, 2020 / 9.00 A.M.</u>	The deadline for submission of bids is <u>August 19, 2020 / 9.00 A.M.</u>
26.1	The date and time of bid opening is <u>August 14, 2020 / 9.00 A.M. / Immediately after deadline submission of Bids</u>	The date and time of bid opening is <u>August 19, 2020 / 9.00 A.M. / Immediately after deadline submission of Bids</u>

Section X – Bill of Quantities (BOQ)

Revised Contract ID	Contract Name	Revised Bill of Quantities (BOQ)
19EB0151	Construction of Evacuation Center, Brgy. Tayamaan, Mamburao, Occidental Mindoro	Copy of revised Bill of Quantities (BOQ) hereto attached.
19EB0152	Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro	Copy of revised Bill of Quantities (BOQ) hereto attached.
19EB0153	Construction of Barangay Hall, Brgy. VI, Paluan, Occidental Mindoro	Copy of revised Bill of Quantities (BOQ) hereto attached.
19EB0154	Construction of Protection Dike, Sitio Aroma, Brgy. Tayamaan, Mamburao, Occidental Mindoro	Copy of revised Bill of Quantities (BOQ) hereto attached.
19EB0155	Construction of Evacuation Center, Concepcion Elementary School, Concepcion, Calintaan, Occidental Mindoro	Copy of revised Bill of Quantities (BOQ) hereto attached.
19EB0156	Concreting of Farm to Market Road, Sitio Cawit to Brgy. Gapasan, Magsaysay, Occidental Mindoro	Copy of revised Bill of Quantities (BOQ) hereto attached.

This Supplemental Bulletin No.20-31-03 shall form an integral part of the Bidding Documents.

For guidance and information of all concerned.


GERARDO D. CLEMENTE
Chief, Quality Assurance Section
BAC Chairperson

RCL EMS RKSS NMA VML

Copy furnished:

Ms. ROSEMARIE N. TRAJECO
State Auditor III
COA, DPWH, Mindoro Occ. DEO
Mamburao, Occ. Mindoro

Engr. ROBERTO G. DIMAYACYAC
President, PICE, Occ. Mindoro Chapter
Sablayan, Occ. Mindoro

Mr. GILBERT V. TRIA
President, Rotary Club of Mamburao Central
District 3810
Mamburao, Occ. Mindoro

Mr. WAI SHUN (Wilson) SEE
President, PCCI, Occidental Mindoro
Chapter
Hap Seng Suki Mart
San Jose, Occ. Mindoro

BAC SECRETARIAT

BAC TECHNICAL WORKING GROUP

Department of Public Works and Highways (DPWH)

Contract ID : 19EB0152 (20EB0094)

Contract Name : Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro

Location of the Contract : Mamburao, Occidental Mindoro

**SUMMARY OF BID PRICES
(All parts of Bill of Quantities or BOQ)**

Instructions for completing the Summary of Bid Prices:

1. Part No.- Enter the " Part No." for each section of the BOQ where unit prices are entered.
2. Part Description - Enter the " Part Description" corresponding to the " Part No."
3. Total Amount- Enter the "Total Amount" in Pesos for all pages having the same "Part Description"

Contract ID: : 19EB0152 (20EB0094)		
Part No.	Part Description	Total Amount
PART A	FACILITIES FOR THE ENGINEER	
PART B	OTHER GENERAL REQUIREMENTS	
PART C	EARTHWORKS	
PART D	SUB BASE AND BASE COURSE	
PART E	SURFACE COURSE	
PART F	BRIDGE CONSTRUCTION	
PART G	DRAINAGE AND SLOPE PROTECTION STRUCTURES	
PART H	MISCELLANEOUS STRUCTURES	
	Total of Amounts	

Total of All Amounts in Words

Pesos _____ and _____ centavos

Name _____ in the capacity of _____

Signed _____ Date _____

Duly authorized to sign the Bid for and on behalf of _____

Contract ID : 19EB0152 (20EB0094)

Contract Name : Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro

Location of the Contract : Mamburao, Occidental Mindoro

BILL OF QUANTITIES

Part No. _____ Part Description _____

(Columns (1), (2), (3), and (4) are to be filled up by the Procuring Entity)				(Columns (5) and (6) are to be filled up by the Bidder)	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6) = (4) x (5)
PART A FACILITIES FOR THE ENGINEER					
A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	MO.	6.40	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART B OTHER GENERAL REQUIREMENTS					
B.5	Project Billboard/Signboard	E.A.	1.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
B.7(1)	Occupational Safety and Health Program	MO.	6.40	In words: Pesos _____ In figures: Php _____	In figures: Php _____
B.8 (1)	Traffic Management	MO.	6.40	In words: Pesos _____ In figures: Php _____	In figures: Php _____
B.9	Mobilization and Demobilization	LS	1.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
B.15 (2)	Detour/Access Road	LM	60.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART C EARTHWORKS					
103 (3)b3	Removal of Structures and Obstruction (PCCP - 0.23 thk.)	sq.m.	608.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
103 (1)a	Structure Excavation	Cu.m.	1,763.52	In words: Pesos _____ In figures: Php _____	In figures: Php _____
103(2)a	Bridge Excavation (Common Soil)	Cu.m.	412.21	In words: Pesos _____ In figures: Php _____	In figures: Php _____
Sub-Total for this Page					In words: Pesos _____ In figures: Php _____

Submitted by:

Name and Signature Bidder's Representative

Date

Position

Name of the Bidder

Contract ID : 19EB0152 (20EB0094)

Contract Name : Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro

Location of the Contract : Mamburao, Occidental Mindoro

BILL OF QUANTITIES

Part No. _____ Part Description _____

(Columns (1), (2), (3), and (4) are to be filled up by the Procuring Entity)				(Columns (5) and (6) are to be filled up by the Bidder)	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6) = (4) x (5)
104 (1)a	Embankment from Roadway Excavation (Common Soil)	Cu.m.	189.31	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART D SUB BASE AND BASE COURSE					
200(1)	Aggregate Subbase Course	Cu.m.	338.02	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART E SURFACE COURSE					
311(1)c1	PCC Pavement (Unreinforced) (0.23m thick, @ 14days)	Sq.m.	608.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART F BRIDGE CONSTRUCTION					
400 (4)a2	Precast Concrete Piles, furnished (450mm x 450mm - Type C)	m.	90.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
400 (14)	Precast Concrete Piles, Driven	m.	85.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
400 (16)a	Test Piles, furnished and driven (450mm x 450mm)	m.	20.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
400 (20)	Pile Shoes	Each	6.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
400 (25)	Splicing of R.C. Piles with Epoxy (450 mm x 450 mm)	Each	6.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
413 (5)a1	Structural Steel, Furnished, Erected and Fabricated (Grade 36)	Kgs.	77,460.31	In words: Pesos _____ In figures: Php _____	In figures: Php _____
Sub-Total for this Page					In words: Pesos _____ In figures: Php _____

Submitted by:

Name and Signature Bidder's Representative

Date

Position

Name of the Bidder

Contract ID : 19EB0152 (20EB0094)

Contract Name : Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro

Location of the Contract : Mamburao, Occidental Mindoro

BILL OF QUANTITIES

Part No. _____ Part Description _____

(Columns (1), (2), (3), and (4) are to be filled up by the Procuring Entity)				(Columns (5) and (6) are to be filled up by the Bidder)	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6) = (4) x (5)
404 (1)a	Reinforcing Steel, Grade 40	Kgs.	129.40	In words: Pesos _____ In figures: Php _____	In figures: Php _____
404 (1)b	Reinforcing Steel, Grade 60	Kgs.	498.92	In words: Pesos _____ In figures: Php _____	In figures: Php _____
405(1)b2	Structural Concrete (class A) (27.58 Mpa)(14 days)	Cu.m.	5.11	In words: Pesos _____ In figures: Php _____	In figures: Php _____
406(1)d6	Prestressed Structural Concrete Members (Girder Type IV - 24 meter)	Each	0.60	In words: Pesos _____ In figures: Php _____	In figures: Php _____
407 (8)	Lean Concrete	Cu.m.	0.60	In words: Pesos _____ In figures: Php _____	In figures: Php _____
411(2)	Paint (Concrete Structure)	sq.m.	397.48	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART G DRAINAGE AND SLOPE PROTECTION STRUCTURES					
505 (2)a	Grouted Riprap (Class A)	Cu.m.	41.48	In words: Pesos _____ In figures: Php _____	In figures: Php _____
507(1)	Rubble Concrete	Cu.m.	1,818.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
508(1)	Handlaid Rock Embankment	sq.m.	405.60	In words: Pesos _____ In figures: Php _____	In figures: Php _____
Sub-Total for this Page					In words: Pesos _____ In figures: Php _____

Submitted by:

Name and Signature Bidder's Representative

Date

Position

Name of the Bidder

Contract ID : 19EB0152 (20EB0094)

Contract Name : Construction of Balibago Bridge, Brgy. Payompon, Mamburao, Occidental Mindoro

Location of the Contract : Mamburao, Occidental Mindoro

BILL OF QUANTITIES

Part No. _____ Part Description _____

(Columns (1), (2), (3), and (4) are to be filled up by the Procuring Entity)				(Columns (5) and (6) are to be filled up by the Bidder)	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6) = (4) x (5)
PART H MISCELLANEOUS STRUCTURES					
603(3)a1	Metal Guardrails (Metal Beam) Including Post (W-Beam)	each	16.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
612(1)	Metal Beam End Piece (Fish Tail)	Sq.m.	4.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
				In words: Pesos _____ In figures: Php _____	In figures: Php _____
				In words: Pesos _____ In figures: Php _____	In figures: Php _____
				In words: Pesos _____ In figures: Php _____	In figures: Php _____
				In words: Pesos _____ In figures: Php _____	In figures: Php _____
				In words: Pesos _____ In figures: Php _____	In figures: Php _____
Sub-Total for this Page					In words: Pesos _____ In figures: Php _____
TOTAL					In words: Pesos _____ In figures: Php _____

Submitted by:

Name and Signature Bidder's Representative

Date

Position

Name of the Bidder