



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
OCCIDENTAL MINDORO
ENGINEERING DISTRICT OFFICE
REGIONAL OFFICE IV-B
Mamburao, Occidental Mindoro

SUPPLEMENTAL BULLETIN NO. 20-34-01
August 10, 2020

Subject: RESETTING OF SUBMISSION AND OPENING OF BIDS AND REVISION OF BILL OF QUANTITIES (BOQ)

Contract ID	Contract Name & Location
20EB0142	Concreting of Zone III to Zone V, Brgy. Sta. Lucia FMR, Brgy. Sta. Lucia, Sablayan, Occidental Mindoro

This Supplemental Bulletin No. 20-34-01 is being issued to modify the contents of the corresponding Bidding Documents.

Section II – Bid Data Sheet (BDS)

ITB Clause	Original Provisions	New Provisions Supplemental Bulletin No. 20-34-01
22	The deadline for submission of bids is <u>August 12, 2020 / 9.00 A.M.</u>	The deadline for submission of bids is <u>August 21, 2020 / 9.00 A.M.</u>
26.1	The date and time of bid opening is <u>August 12, 2020 / 9.00 A.M. / Immediately after deadline submission of Bids</u>	The date and time of bid opening is <u>August 21, 2020 / 9.00 A.M. / Immediately after deadline submission of Bids</u>

Section X – Bill of Quantities (BOQ)

Contract ID	Contract Name	Revised Bill of Quantities (BOQ) and Plan
20EB0142	Concreting of Zone III to Zone V, Brgy. Sta. Lucia FMR, Brgy. Sta. Lucia, Sablayan, Occidental Mindoro	Copy of revised Bill of Quantities (BOQ) and Plan hereto attached.

This Supplemental Bulletin No.20-34-01 shall form an integral part of the Bidding Documents.

For guidance and information of all concerned.


GERARDO D. CLEMENTE
Chief, Quality Assurance Section
BAC Chairperson

RCLJ EMS RKSS NMA VML

Copy furnished:

Ms. ROSEMARIE N. TRAJECO
State Auditor III
COA, DPWH, Mindoro Occ. DEO
Mamburao, Occ. Mindoro

Engr. ROBERTO G. DIMAYACYAC
President, PICE, Occ. Mindoro Chapter
Sablayan, Occ. Mindoro

Mr. GILBERT V. TRIA
President, Rotary Club of Mamburao
Central District 3810
Mamburao, Occ. Mindoro

Mr. WAI SHUN (Wilson) SEE
President, PCCI, Occ. Mindoro
Chapter
Hap Seng Suki Mart
San Jose, Occ. Mindoro

BAC SECRETARIAT

BAC TECHNICAL WORKING GROUP

Department of Public Works and Highways (DPWH)

Contract ID : 20EB0142

Contract Name : Concreting of Zone III to Zone V, Brgy. Sta. Lucia FMR, Brgy. Sta. Lucia, Sablayan, Occidental Mindoro

Location of the Contract : Looc, Occidental Mindoro

**SUMMARY OF BID PRICES
(All parts of Bill of Quantities or BOQ)**

Instructions for completing the Summary of Bid Prices:

1. Part No.- Enter the " Part No." for each section of the BOQ where unit prices are entered.
2. Part Description - Enter the " Part Description" corresponding to the " Part No."
3. Total Amount- Enter the "Total Amount" in Pesos for all pages having the same "Part Description"

Contract ID: : 20EB0142		
Part No.	Part Description	Total Amount
PART A	FACILITIES FOR THE ENGINEER	
PART B	OTHER GENERAL REQUIREMENTS	
PART C	EARTHWORKS	
PART D	SUBBASE AND BASE COURSE	
PART E	SURFACE COURSE	
	Total of Amounts	

Total of All Amounts in Words

Pesos _____ and _____ centavos

Name _____ in the capacity of _____

Signed _____ Date _____

Duly authorized to sign the Bid for and on behalf of _____

Contract ID : 20EB0142

Contract Name : Concreting of Zone III to Zone V, Brgy. Sta. Lucia FMR, Brgy. Sta. Lucia, Sablayan, Occidental Mindoro

Location of the Contract : Looc, Occidental Mindoro

BILL OF QUANTITIES

Part No. _____ Part Description _____

(Columns (1), (2), (3), and (4) are to be filled up by the Procuring Entity)				(Columns (5) and (6) are to be filled up by the Bidder)	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6) = (4) x (5)
PART A FACILITIES FOR THE ENGINEER					
A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	MO.	2.13	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART B OTHER GENERAL REQUIREMENTS					
B.5	Project Billboard/Signboard	E.A.	2.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
B.7(1)	Occupational Safety and Health Program	MO.	2.13	In words: Pesos _____ In figures: Php _____	In figures: Php _____
B.8(1)	Traffic Management	MO.	2.13	In words: Pesos _____ In figures: Php _____	In figures: Php _____
B.9	Mobilization and Demobilization	LS	1.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART C EARTHWORKS					
104(1)a	Embankment from Roadway Excavation (Common Soil)	CU.M.	590.40	In words: Pesos _____ In figures: Php _____	In figures: Php _____
104(2)a	Embankment from Borrow	CU.M.	2,511.60	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART D SUBBASE AND BASE COURSE					
200(1)	Aggregate Subbase Course	CU.M.	3,014.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
PART E SURFACE COURSE					
311(1)c1	PCC Pavement (Unreinforced) (0.23m thk. @ 14 days)	SQ.M.	5,305.00	In words: Pesos _____ In figures: Php _____	In figures: Php _____
TOTAL					In words: Pesos _____ In figures: Php _____

Submitted by:

Name and Signature Bidder's Representative

Date

Position

Name of the Bidder