

Department of Public Works and Highways

Contract ID : 25KD0065
Contract Name : Construction of River Control at Purok 1-A and Villa Ernesto Subdivision, Cagayan de Oro City (Phase 2)
Contract Location : Barangay Gusa, Cagayan de Oro City


DPWH – Cagayan de Oro City 2nd District Engineering Office
Macabalan, Cagayan de Oro City

BID SUPPLEMENTAL NO. 19
Subject: Postponement of Dropping & Opening of Bids

This Bid Supplemental No. 19 is issued for the purpose as stated above:

| Current Provision on Bid Supplemental No. 18 | Amended Provision of BDs under this Supplemental Bulletin # 19 |
|---|---|
| Dropping & Opening of Bids: July 24, 2025 at 10:00 AM | Dropping & Opening of Bids: July 28, 2025 at 10:00 AM |

This Bid Supplemental shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.


HELEN A. MONTES
OIC - Assistant District Engineer
BAC Chairperson