



Contract ID: 25OI0148

Contract Name: Construction (Completion) of Four (4) Storey Four (4) Classroom School
Building at Las Piñas City National Science High School

Location : Las Piñas City

Supplemental Bulletin No. 130 ✓
June 11, 2025

**Subject: Correction of Bill of Quantity (BOQ) and Approved Budget
for the Contract (ABC)**

This Supplemental Bulletin No. 130 is being issued to amend provisions in the Bidding Documents (BD's) for the above stated contract, as follows:

Increased/Decreased of Item of Work

Item No.	Description	Current Provision of BDS (including Previous Amendments)	Amendments Provision of BDS under the Supplemental Bulletin
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works			
Part A: Earthworks			
803(1)a	Structure Excavation (Common Soil)	291.02 cu.m.	148.54 cu.m.
804(1)a	Embankment from Structure Excavation	201.74 cu.m.	100.89 cu.m.
804(1)b	Embankment from Common Borrow by Equipment	45.84 cu.m.	31.59 cu.m.
804(7)	Gravel Fill	30.15 cu.m.	18.43 cu.m.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works			
Part B: Plain and Reinforced Concrete Works			
900(1)d	Structural Concrete for Footing Tie Beam, Column, Suspended Slab, Girder / Beam (Class A, 4000psi @ 28 days)	251.72 cu.m.	175.93 cu.m.
900(1)c	Structural Concrete (Class A, 3000 psi @ 28 days)	17.11 cu.m.	11.88 cu.m.
901(1)	Lean Concrete (for manual mixing)	16.23 cu.m.	9.77 cu.m.
902(1)a1	Reinforcing Steel of Reinforced Concrete Structures for Four-Storey, Grade 40	22,430.06 kg	18,105.81 kg



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LAS PIÑAS – MUNTINLUPA DISTRICT ENGINEERING OFFICE
2nd Street, Port Area, Manila



902(1)a2	Reinforcing Steel of Reinforced Concrete Structures for Four-Storey, Grade 60	29,772.75 kg	21,923.96 kg
903(2)	Formworks and Falseworks	1,579.01 sq.m.	1,182.52 sq.m.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works			
1000(1)	Soil Poisoning	28.28 liter	16.67 liter
1046(2)a1	100mm CHB Non-Load Bearing (including Reinforcing Steel)	182.12 sq.m.	97.02 sq.m.
1046(2)a2	150mm CHB Non-Load Bearing (including Reinforcing Steel)	598.19 sq.m.	243.53 sq.m.
1027(1)	Cement Plaster Finish	2,023.89 sq.m.	1,056.42 sq.m.
1003(1)a1	4.5mm Fiber Cement Board on Metal Frame Ceiling	190.59 sq.m.	94.05 sq.m.
1038(1)	Reflective Insulation	18.56 sq.m.	161.70 sq.m.
1016(1)a	Cement Based Waterproofing	285.98 sq.m.	481.93 sq.m.
1032(1)b	Painting Works (Wood Painting)	302.97 sq.m.	135.87 sq.m.

Additional Item of Work

Item No.	Description	Quantity / Unit
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works		
1009(1)a	Aluminum Windows	1.00 l.s.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part E: Plumbing / Sanitary Works		
1002(26)	Cistern Tank	1.00 l.s.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part F: Electrical Works		
1102(18)	Solar Panel with inverter, battery and other devices	1.00 l.s.



Deleted Item of Work

Item No.	Description	Quantity / Unit
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works		
1018(1)	Glazed Tiles and Trims	191.16 sq.m.
1018(2)	Unglazed Tiles	47.09 sq.m.

Approved Budget for the Contract (ABC)

Current Provision of BDS (Including Previous Amendment)	Amendments Provision of BDS Under the Supplemental Bulletin
19,949,997.25	19,899,994.75

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For guidance and information of all concerned.


JAIME P. BAQUIRAN
BAC – Chairperson

NCR.17/EGS