



Contract ID: 25OI0151

Contract Name: Construction of Four (4) Storey Four (4) Classroom School Building at Las Piñas East National High School, Las Piñas City

Location : Las Piñas City

Supplemental Bulletin No. 133
June 11, 2025

**Subject: Correction of Bill of Quantity (BOQ) and Approved Budget
for the Contract (ABC)**

This Supplemental Bulletin No. 133 is being issued to amend provisions in the Bidding Documents (BD's) for the above stated contract, as follows:

Increased/Decreased of Item of Work

| Item No. | Description | Current Provision of BDS (including Previous Amendments) | Amendments Provision of BDS under the Supplemental Bulletin |
|--|--|--|---|
| Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part A: Earthworks | | | |
| 804(7) | Gravel Fill | 29.29 cu.m. | 29.47 cu.m. |
| Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part B: Plain and Reinforced Concrete Works | | | |
| 902(1)a1 | Reinforcing Steel (Deformed) Grade 40 | 20,111.87 kg | 20,060.10 kg |
| Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works | | | |
| 1046(2)a1 | 100mm CHB Non-Load Bearing (including Reinforcing Steel) | 165.56 sq.m. | 173.96 sq.m. |
| 1046(2)a2 | 150mm CHB Non-Load Bearing (including Reinforcing Steel) | 543.81 sq.m. | 534.09 sq.m. |
| 1027(1) | Cement Plaster Finish | 1,698.02 sq.m. | 1,706.96 sq.m. |
| 1003(1)a1 | 4.5mm Fiber Cement Board on Metal Frame Ceiling | 173.26 sq.m. | 23.93 sq.m. |
| 1018(1) | Glazed Tiles and Trims | 191.16 sq.m. | 94.32 sq.m. |
| 1018(2) | Unglazed Tiles | 47.09 sq.m. | 23.93 sq.m. |



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LAS PIÑAS – MUNTINLUPA DISTRICT ENGINEERING OFFICE
2nd Street, Port Area, Manila



| | | | |
|----------|-----------------------------------|----------------|-----------------------|
| 1016(1)a | Cement Based Waterproofing | 285.98 sq.m. | 251.24 sq.m. |
| 1032(1)a | Painting Works (Masonry Painting) | 2,164.70 sq.m. | 2,173.64 sq.m. |
| 1032(1)b | Painting Works (Wood Painting) | 275.43 sq.m. | 117.12 sq.m. |

Additional Item of Work

| Item No. | Description | Quantity / Unit |
|--|------------------------|-----------------|
| Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works | | |
| 1009(1)a | Jalousie Windows | 1.00 l.s. |
| 1006(6) | Steel Doors and Frames | 1.00 l.s. |
| 1005(6) | Steel Window | 1.00 l.s. |

Deleted Item of Work

| Item No. | Description | Quantity / Unit |
|--|----------------|-----------------|
| Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works | | |
| 1005(6) | Window Grilles | 1.00 l.s. |

Approved Budget for the Contract (ABC)

| Current Provision of BDS (Including Previous Amendment) | Amendments Provision of BDS Under the Supplemental Bulletin |
|--|---|
| 19,899,999.51 | 19,899,998.98 |

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For guidance and information of all concerned.


JAIME P. BAQUIRAN
BAC – Chairperson