

JL

**Department of Public Works and Highways**

**Contract ID Nos.** : 25CJ0305 and 25CJ0306

DPWH-INFR-27-2016

Page 1 of 1

**Tarlac 1st District Engineering Office**  
Parsolingan, Gerona, Tarlac

**SUPPLEMENTAL BULLETIN NO. 2**

June 9, 2025✓

**Subject: Notice of Postponement for the scheduled Procurement Activity covered by Contract ID Nos.: 25CJ0305 and 25CJ0306✓**

This Supplemental Bulletin No. 2 is issued to amend the procurement schedule for the above stated contracts due to the revision of Construction Plans and Programs of Work (POW), viz:

**A. Revised Procurement Schedule**

- |   |  |
|---|--|
| a. Issuance of Bidding Documents. . . . . | Until 10:00 A.M., June 30, 2025            |
| b. Submission of Bids . . . . .           | Until 10:00 A.M., June 30, 2025            |
| c. Opening of Bids . . . . .              | Right after the scheduled dropping of bids |

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

  
**VICTOR S. ONG JR.**  
BAC Chairperson

RO.3 19.1 ACB/MCM