


DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : **25LD0152 and 25LD0182**
Contract Name : **25LD0152 - Construction of Road, Digos City, Davao del Sur**
25LD0182 - Construction of Bridge at Manuan Creek of Purok 5 Brgy. Mabini, Magsaysay, Davao del Sur
Contract Location : **Digos City & Magsaysay, Davao del Sur**

Davao del Sur District Engineering Office
Digos City, Davao del Sur

SUPPLEMENTAL BULLETIN NO. 2025-075
June 11, 2025



SUBJECT: RESCHEDULE OF OPENING OF BIDS DUE TO NO QUORUM

This Supplemental Bulletin No. 2025-075 is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract due to no quorum of the BAC Members in view of their attendance in the DPWH Regional Sportsfest at Davao City on June 19, 2025, as follows:

Current Provision of BDs (Including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Opening of Bids: <u>June 19, 2025 (10:00 A.M.)</u>	Opening of Bids: <u>June 20, 2025 (10:00 A.M.)</u>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

ROMEO C. CANIBAN
Chief, Construction Section
BAC Chairperson 