DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No.

: 25LD0158

Contract Name

: Construction of Classroom building for ICT and Homes

Economics Laboratory, Tagabuli Elementary School, Santa Cruz,

Davao del Sur

Location of the Contract Santa Cruz, Davao del Sur

Davao del Sur District Engineering Office Digos City, Davao del Sur

SUPPLEMENTAL BULLETIN NO. 2025-085 June 16, 2025

A STATE OF THE STA

SUBJECT:

RESCHEDULE OF PROCUREMENT ACTIVITIES

(Issuance of Bidding Documents, Submission and Opening of Bids)

This Supplemental Bulletin No. 2025-085 is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract, as follows:

Current Provision of BDs (Including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Issuance of Bidding Documents: March 17, 2025 until before 10:00 A.M. of June 18, 2025	Issuance of Bidding Documents: March 17, 2025 until before 10:00 A.M. of July 15, 2025
Submission of Bids:	Submission of Bids:
On or before June 18, 2025	On or before July 15, 2025
(until 10:00 A.M.)	(until 10:00 A.M.)
Opening of Bids:	Opening of Bids:
June 18, 2025 (10:00 A.M.)	July 15, 2025 (10:00 A.M.)

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

ROMEO C. CANIBAN

Chief, Construction Section

BAC Chairperson

DPWH-INFR-28-2016

Page 1 of 1