


**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**

Contract ID No. : **25LD0200**  
Contract Name : **Installation of Streetlights with Road Safety Facilities along Padada-Kiblawan-Malalag Road, Davao del Sur**  
Location of the Contract : **Davao del Sur**

**Davao del Sur District Engineering Office  
Digos City, Davao del Sur**

**SUPPLEMENTAL BULLETIN NO. 2025-091**  
June 20, 2025



**SUBJECT: RESCHEDULE OF PROCUREMENT ACTIVITIES  
(Issuance of Bidding Documents, Submission and Opening of Bids)**

This Supplemental Bulletin No. 2025-091 is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract, as follows:

<b>Current Provision of BDs</b>	<b>Amended Provision of BDs under this Supplemental Bulletin</b>
<b>Issuance of Bidding Documents:</b> June 09, 2025 until before 10:00 A.M. of <b><u>June 30, 2025</u></b>	<b>Issuance of Bidding Documents:</b> June 09, 2025 until before 10:00 A.M. of <b><u>July 15, 2025</u></b>
<b>Submission of Bids:</b> On or before <b><u>June 30, 2025</u></b> (until 10:00 A.M.)	<b>Submission of Bids:</b> On or before <b><u>July 15, 2025</u></b> (until 10:00 A.M.)
<b>Opening of Bids:</b> <b><u>June 30, 2025 (10:00 A.M.)</u></b>	<b>Opening of Bids:</b> <b><u>July 15, 2025 (10:00 A.M.)</u></b>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

  
**ROMEO C. CANIBAN**  
Chief, Construction Section  
BAC Chairperson