


Department of Public Works and Highways

Contract ID: **25LD0172**
 Contract Name: **Construction of Day Care Center Bato, Sta Cruz, Davao del Sur**
 Location of the Contract: **Sta Cruz, Davao del Sur**

Davao del Sur District Engineering Office
 Digos City, Davao del Sur

SUPPLEMENTAL BULLETIN NO. 2025-101
 July 8, 2025



SUBJECT: Amendment of Minimum Major Equipment Requirements and Bill of Quantities (BOQ)

This Supplemental Bulletin No. 2025-101 is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract, as follows:

Current Provision of BDs				Amended Provision under this Supplemental Bulletin				Remarks
MINIMUM MAJOR EQUIPMENT REQUIREMENTS								
Construction Equipment		Minimum Capacity/ Unit	Required No. of Units	Construction Equipment		Minimum Capacity/ Unit	Required No. of Units	
1	Stake Cargo/Service Truck	9-10 mt	1	1	Stake Cargo/Service Truck	9-10 mt	1	No Change
2	Backhoe	0.80m³/ 1.04yd³	1	2	Backhoe	0.80m³/ 1.04yd³	1	No Change
3	Dump Truck	10m³/ 12yd³	2	3	Dump Truck	12yd³/ 9.17³	2	Corrected Minimum Capacity
4	Plate Compactor, 400-500 Gasoline Engine	5 Hp	1	4	Plate Compactor, 400-500 Gasoline Engine	5 Hp	1	No Change
5	One Bagger Mixer	4-6 ft³/min	1	5	One Bagger Mixer	4-6 ft³/min	1	No Change
6	Bar Cutter, Single Phase	25mm Rebar Ø	1	6	Bar Cutter, Single Phase	25mm Rebar Ø	1	No Change
7	Bar Bender, Three Phase	25mm Rebar Ø	1	7	Bar Bender, Three Phase	25mm Rebar Ø	1	No Change
8	Welding Machine, Electric Driven/DC Output	500 Amperes	2	8	Welding Machine, Electric Driven/DC Output	500 Amperes	2	No Change
9	Cutting Outfit	-	1	9	Cutting Outfit	-	1	No Change
				10	Payloader	1.50m³/ 1.95yd³	1	Additional Equipment
				11	Bulldozer	-	1	Additional Equipment
				12	Electric Handrill	-	1	Additional Equipment
				13	Boom Truck	2-5 mt	1	Additional Equipment

Current Provision of BDs				Amended Provision under this Supplemental Bulletin				Remarks
BILL OF QUANTITIES (BOQ)								
Pay Item No.	Description	Unit	Quantity	Pay Item No.	Description	Unit	Quantity	
PART B. OTHER GENERAL REQUIREMENTS				PART B. OTHER GENERAL REQUIREMENTS				
B.3(1)	Permits and Clearances	Lump sum	1.00	B.3(1)	Permits and Clearances	Lump sum	1.00	No Change
B.5(1)	Project Billboard / Signboard	Each	2.00	B.5(1)	Project Billboard / Signboard	Each	2.00	No Change
B.7(1)	Occupational Safety and Health	Lump sum	1.00	B.7(1)	Occupational Safety and Health	Lump sum	1.00	No Change
B.9(1)	Mobilization / Demobilization	Lump sum	1.00	B.9(1)	Mobilization / Demobilization	Lump sum	1.00	No Change
DIVISION I. GENERAL				DIVISION I. GENERAL				
PART C. EARTHWORK				PART C. EARTHWORK				
				800(1)	Clearing and Grubbing	Square Meter	285.00	Additional Pay Item
803(1)a	Structure Excavation, Common Soil	Cubic Meter	182.00	803(1)a	Structure Excavation, Common Soil	Cubic Meter	138.00	Amended Quantity
				804(1)a	Embankment from Roadway/ Structure Excavation, Common Soil	Cubic Meter	91.00	Additional Pay Item
804(2)a	Embankment from Borrow, Common Soil	Cubic Meter	390.00	804(2)a	Embankment from Borrow, Common Soil	Cubic Meter	482.00	Amended Quantity
804(7)	Gravel Fill	Cubic Meter	58.00	804(7)	Gravel Fill	Cubic Meter	40.00	Amended Quantity
PART D. PLAIN AND REINFORCED CONCRETE WORK				PART D. PLAIN AND REINFORCED CONCRETE WORK				
900(1)c	Structural Concrete, 3000 psi, Class A, 28 days	Cubic Meter	63.00	900(1)c	Structural Concrete, 3000 psi, Class A, 28 days	Cubic Meter	27.00	Amended Quantity
900(1)d	Structural Concrete, 4000 psi, Class A, 28 days	Cubic Meter	52.00	900(1)d	Structural Concrete, 4000 psi, Class A, 28 days	Cubic Meter	38.00	Amended Quantity
902(1)a1	Reinforcing Steel (Deformed), Grade 40	Kilogram	5,892.12	902(1)a1	Reinforcing Steel (Deformed), Grade 40	Kilogram	2,947.57	Amended Quantity
902(1)a2	Reinforcing Steel (Deformed), Grade 60	Kilogram	4,303.24	902(1)a2	Reinforcing Steel (Deformed), Grade 60	Kilogram	1,822.75	Amended Quantity
903(2)	Formworks and Falseworks	Square Meter	372.00	903(2)	Formworks and Falseworks	Square Meter	92.00	Amended Quantity

DIVISION II. BUILDINGS				DIVISION II. BUILDINGS				
PART E. FINISHINGS AND OTHER CIVIL WORKS				PART E. FINISHINGS AND OTHER CIVIL WORKS				
1000(1)	Soil Poisoning	Liter	<u>360.00</u>	1000(1)	Soil Poisoning	Liter	19.00	Amended Quantity
1000(2)	<u>Wood Preservative</u>	<u>Liter</u>	<u>232.00</u>					<u>Deleted Pay Item</u>
1046(2)a1	CHB Non-Load Bearing (including Reinforcing Steel), 100 mm thk.	Square Meter	<u>506.00</u>	1046(2)a1	CHB Non-Load Bearing (including Reinforcing Steel), 100 mm thk.	Square Meter	391.00	Amended Quantity
1003(11)a1	Fascia Board, 19mm thk. Fiber Cement Board	Meter	<u>122.00</u>	1003(11)a1	Fascia Board, 19mm thk. Fiber Cement Board	Meter	108.00	Amended Quantity
				1003(12)	Fascia Board, Metal	Kilogram	323.32	Additional Pay Item
1003(17)	Carpentry and Joinery Works	Lump sum	1.00	1003(17)	Carpentry and Joinery Works	Lump sum	1.00	No Change
1004(2)	Finishing Hardware	Lump sum	1.00	1004(2)	Finishing Hardware	Lump sum	1.00	No Change
1005(5)	<u>Steel Window</u>	<u>Lump sum</u>	<u>1.00</u>					<u>Deleted Pay Item</u>
				1007(1)b	Aluminum Framed Glass Door, Swing Type	Square Meter	7.74	Additional Pay Item
				1008(1)a	Aluminum Glass Windows, Sliding Type	Square Meter	34.78	Additional Pay Item
				1008(1)c	Aluminum Glass Windows, Awning Type	Square Meter	16.37	Additional Pay Item
				1008(1)d	Aluminum Glass Windows, Fixed Type	Square Meter	34.93	Additional Pay Item
1009(1)a	Jalousie Windows, Glass	Square Meter	36.00					No Change
1010(1)	Frames (Jambs, Sill, Head, Transoms and Mullions)	Set	<u>12.00</u>	1010(1)	Frames (Jambs, Sill, Head, Transoms and Mullions)	Set	11.00	Amended Quantity
1010(2)a	Doors, Flush	Square Meter	<u>7.56</u>	1010(2)a	Doors, Flush	Square Meter	3.30	Amended Quantity
1010(2)b	Doors, Wood Panel	Square Meter	<u>15.12</u>	1010(2)b	Doors, Wood Panel	Square Meter	17.01	Amended Quantity
				1003(1)a1	Ceiling, 4.5mm Thk., Metal Frame, Fiber Cement Board	Square Meter	260.00	Additional Pay Item
1003(1)b2	<u>Ceiling, 4.5mm Thk., Wood Frame, Marine Plywood</u>	<u>Square Meter</u>	<u>398.00</u>					<u>Deleted Pay Item</u>
				1003(2)a1	Wall, 4.5mm Thk., Metal Frame, Fiber Cement Board	Square Meter	155.00	Additional Pay Item

1032(2)a3	<u>Wall, 6mm Thk., Metal Frame, Fiber Cement Board</u>	<u>Square Meter</u>	<u>32.00</u>					<u>Deleted Pay Item</u>
1018(1)	Glazed Tiles and Trims	Square Meter	<u>328.00</u>	1018(1)	Glazed Tiles and Trims	Square Meter	297.00	Amended Quantity
1018(2)	Unglazed Tiles	Square Meter	<u>70.00</u>	1018(2)	Unglazed Tiles	Square Meter	10.00	Amended Quantity
1021(1)a	<u>Cement Floor Finish, Plain</u>	<u>Square Meter</u>	<u>54.00</u>					<u>Deleted Pay Item</u>
1027(1)	Cement Plaster Finish	Square Meter	<u>804.00</u>	1027(1)	Cement Plaster Finish	Square Meter	712.00	Amended Quantity
1038(1)	Reflective Insulation	Square Meter	<u>454.00</u>	1038(1)	Reflective Insulation	Square Meter	260.00	Amended Quantity
				1039(1)	<u>Aluminum Cladding</u>	<u>Square Meter</u>	58.00	Additional Pay Item
1051(8)	Railing	Lump sum	1.00	1051(8)	Railing	Lump sum	1.00	No Change
1032(1)a	Painting Works, Masonry/Concrete	Square Meter	<u>1,074.00</u>	1032(1)a	Painting Works, Masonry/Concrete	Square Meter	1,126.00	Amended Quantity
1032(1)b	Painting Works, Wood	Square Meter	<u>466.00</u>	1032(1)b	Painting Works, Wood	Square Meter	43.00	Amended Quantity
1032(1)c	Painting Works, Steel	Square Meter	<u>544.00</u>	1032(1)c	Painting Works, Steel	Square Meter	912.00	Amended Quantity
1013(2)a	<u>Fabricated Metal Roofing Accessory, Gauge 26 (0.551 mm), Ridge/Hip Rolls</u>	<u>Linear Meter</u>	<u>48.00</u>					<u>Deleted Pay Item</u>
1013(2)b	Fabricated Metal Roofing Accessory, Gauge 26 (0.551 mm), Flashings	Linear Meter	76.00	1013(2)b	Fabricated Metal Roofing Accessory, Gauge 26 (0.551 mm), Flashings	Linear Meter	76.00	No Change
				1013(2)c	<u>Fabricated Metal Roofing Accessory, Gauge 24 (0.701mm), Gutters</u>	<u>Linear Meter</u>	32.00	Amended Quantity
				1014(1)a2	<u>Pre-painted Metal Sheets, above 0.427 mm thk., Corrugated, Long Span</u>	<u>Square Meter</u>	460.00	Additional Pay Item
1014(1)b2	<u>Pre-painted Metal Sheets, above 0.427 mm thk., Rib Type, Long Span</u>	<u>Square Meter</u>	<u>538.00</u>					<u>Deleted Pay Item</u>
1016(1)b	<u>Waterproofing, Liquid</u>	<u>Square Meter</u>	<u>90.00</u>					<u>Deleted Pay Item</u>

1047(4)b	Metal Structure Accessories, Turnbuckle	Each	<u>24.00</u>	1047(4)b	Metal Structure Accessories, Turnbuckle	Each	52.00	Amended Quantity
1047(5)a	Metal Structure Accessories, Bolts and Rods	Kilogram	<u>18.96</u>	1047(5)a	Metal Structure Accessories, Bolts and Rods	Kilogram	258.94	Amended Quantity
1047(5)b	Metal Structure Accessories, Sagrods	Kilogram	<u>96.12</u>	1047(5)b	Metal Structure Accessories, Sagrods	Kilogram	178.31	Amended Quantity
1047(5)c	Metal Structure Accessories, Cross Bracing	Kilogram	<u>145.24</u>	1047(5)c	Metal Structure Accessories, Cross Bracing	Kilogram	112.95	Amended Quantity
1047(5)d	Metal Structure Accessories, Steel Plates	Kilogram	<u>87.90</u>	1047(5)d	Metal Structure Accessories, Steel Plates	Kilogram	2,338.73	Amended Quantity
				1047(7)	Structural Steel	Lump sum	1.00	Additional Pay Item
1047(8)a	Structural Steel, Trusses	Kilogram	<u>2,105.33</u>	1047(8)a	Structural Steel, Trusses	Kilogram	173.21	Amended Quantity
1047(8)b	Structural Steel, Purlins	Kilogram	<u>1,910.52</u>	1047(8)b	Structural Steel, Purlins	Kilogram	2,049.26	Amended Quantity
				1001(5)b	Catch Basin, CHB	Each	6.00	Additional Pay Item
1001(8)	Sewer Line Works	Lump sum	1.00	1001(8)	Sewer Line Works	Lump sum	1.00	No Change
				1001(9)	Storm Drainage and Downspout	Lump sum	1.00	Additional Pay Item
1001(11)	Septic Vault / Tank, Concrete/CHB	Lump sum	1.00	1001(11)	Septic Vault / Tank, Concrete/CHB	Lump sum	1.00	No Change
1002(4)	Plumbing Fixtures	Lump sum	1.00	1002(4)	Plumbing Fixtures	Lump sum	1.00	No Change
1002(20)	Facial Mirror	Square Meter	<u>2.00</u>	1002(20)	Facial Mirror	Square Meter	0.90	Amended Quantity
1002(24)	Cold Water Lines	Lump sum	1.00	1002(24)	Cold Water Lines	Lump sum	1.00	No Change
PART F. ELECTRICAL				PART F. ELECTRICAL				
1100(10)	Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in)	Lump sum	1.00	1100(10)	Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in)	Lump sum	1.00	No Change
1101(33)	Wires and Wiring Devices	Lump sum	1.00	1101(33)	Wires and Wiring Devices	Lump sum	1.00	No Change
1102(1)	Panelboard with Main & Branch Breakers	Lump sum	1.00	1102(1)	Panelboard with Main & Branch Breakers	Lump sum	1.00	No Change

1103(1)	Lighting Fixtures	Lump sum	1.00	1103(1)	Lighting Fixtures	Lump sum	1.00	No Change
PART G. MECHANICAL								
1202(6)a1	Fire Extinguisher, 4.54 kg, ABC with bracket	Set	<u>8.00</u>	1202(6)a1	Fire Extinguisher, 4.54 kg, ABC with bracket	Set	<u>5.00</u>	<u>Amended Quantity</u>
<u>1202(6)b1</u>	<u>Fire Extinguisher, 4.54 kg, CO2/HCFC123 with bracket</u>	<u>Set</u>	<u>8.00</u>					<u>Deleted Pay Item</u>
1208(2)	Smoke Detector with base	Set	<u>16.00</u>	1208(2)	Smoke Detector with base	Set	<u>14.00</u>	<u>Amended Quantity</u>

This Supplemental Bulletin shall form an integral part of the Bidding Documents.

For the guidance and information of all concerned.

ROMEO C. CANIBAN
 Chief, Construction Section
 BAC Chairperson