


Department of Public Works and Highways

Contract ID: **25LD0200**
 Contract Name: **Installation of Streetlights with Road Safety Facilities along Padada-Kiblawan-Malalag Road, Davao del Sur**
 Location of the Contract: **Davao del Sur**

Davao del Sur District Engineering Office
 Digos City, Davao del Sur

SUPPLEMENTAL BULLETIN NO. 2025-102
 July 8, 2025



SUBJECT: Amendment of Bill of Quantities (BOQ)

This Supplemental Bulletin No. 2025-102 is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract, as follows:

Current Provision of BDs				Amended Provision under this Supplemental Bulletin				Remarks
BILL OF QUANTITIES (BOQ)								
Pay Item No.	Description	Unit	Quantity	Pay Item No.	Description	Unit	Quantity	
PART A. FACILITIES FOR THE ENGINEER				PART A. FACILITIES FOR THE ENGINEER				
A.1.1(11)	Provision of Furnitures/Fixtures, Equipment and Appliances for the Field Office for the Engineer	Lump sum	1.00	A.1.1(11)	Provision of Furnitures/Fixtures, Equipment and Appliances for the Field Office for the Engineer	Lump sum	1.00	No Change
PART B. OTHER GENERAL REQUIREMENTS				DIVISION I. GENERAL				
B.5	Project Billboard / Signboard	Each	4.00	B.5	Project Billboard / Signboard	Each	4.00	No Change
B.7(2)	Occupational Safety and Health Program	Lump sum	1.00	B.7(2)	Occupational Safety and Health Program	Lump sum	1.00	No Change
B.8(2)	Traffic Management	Lump sum	1.00	B.8(2)	Traffic Management	Lump sum	1.00	No Change
B.9	Mobilization / Demobilization	Lump sum	<u>1.00</u>	B.9	Mobilization / Demobilization	Lump sum	1.00	No Change
PART C. EARTHWORK				PART C. EARTHWORK				
103(1)a	Structure Excavation, Common Soil	Cubic Meter	<u>2,362.50</u>	103(1)a	Structure Excavation, Common Soil	Cubic Meter	<u>1,512.00</u>	<u>Amended Quantity</u>
103(3)	Foundation Fill	Cubic Meter	<u>158.00</u>	103(3)	Foundation Fill	Cubic Meter	<u>101.00</u>	<u>Amended Quantity</u>
PART F. BRIDGE CONSTRUCTION (Streetlight)				PART F. BRIDGE CONSTRUCTION (Streetlight)				
404(1)a	Reinforcing Steel, Grade 40	Kilogram	<u>54,182.00</u>	404(1)a	Reinforcing Steel, Grade 40	Kilogram	<u>9,905.00</u>	<u>Amended Quantity</u>

404(1)b	Reinforcing Steel, Grade 60	Kilogram	<u>43,918.00</u>	404(1)b	Reinforcing Steel, Grade 60	Kilogram	<u>27,398.00</u>	Amended Quantity
405(1)b3	<u>Structural Concrete, 27.58 Mpa, Class A, 28 days</u>	Cubic Meter	<u>1,055.60</u>	405(1)b3	<u>Structural Concrete, Class A (27.58Mpa), 28 days</u>	Cubic Meter	<u>512.40</u>	Corrected Description & Amended Quantity
PART H. MISCELLANEOUS STRUCTURES				PART H. MISCELLANEOUS STRUCTURES				
603(3)a1	<u>Metal Guardrail (Metal Beam) Including Post, Single W-Beam</u>	<u>Linear Meter</u>	<u>457.20</u>					<u>Deleted Pay Item</u>
603(4)b	<u>Metal Beam End Piece, Bull Nose</u>	<u>Each</u>	<u>6.00</u>					<u>Deleted Pay Item</u>
605(1)b3	Warning Signs, 750mm- W1-1B Horizontal Alignment Sharp Turn L or R	Each	2.00	605(1)b3	Warning Signs, 750mm- W1-1B Horizontal Alignment Sharp Turn L or R	Each	2.00	No Change
605(1)g2	Warning Signs, 600mm- W1-1B Intersection and Junction Sign Cross Road	Each	2.00	605(1)g2	Warning Signs, 600mm- W1-1B Intersection and Junction Sign Cross Road	Each	2.00	No Change
605(1)aj1	Warning Signs, 600mmx600mm-W6- 2B Pedestrian and School Signs Childern Crossing	Each	6.00	605(1)aj1	Warning Signs, 600mmx600mm-W6- 2B Pedestrian and School Signs Childern Crossing	Each	6.00	No Change
605(2)ai2	Regulatory Signs, 600mm R6-8B, Miscellaneous Signs Pedestrian Crossing	Each	12.00	605(2)ai2	Regulatory Signs, 600mm R6-8B, Miscellaneous Signs Pedestrian Crossing	Each	12.00	No Change
605(1)aj2	Regulatory Signs, 600mm R6-9B, Miscellaneous Signs School Children Crossing	Each	6.00	605(1)aj2	Regulatory Signs, 600mm R6-9B, Miscellaneous Signs School Children Crossing	Each	6.00	No Change
605(6)e1	Hazard Markers (450x600mm), Chevron Signs	Each	42.00	605(6)e1	Hazard Markers (450x600mm), Chevron Signs	Each	42.00	No Change
612(1)	Reflectorized Thermoplastic Pavement Markings, White	Square Meter	<u>7,197.27</u>	612(1)	Reflectorized Thermoplastic Pavement Markings, White	Square Meter	<u>5,940.30</u>	Amended Quantity
612(2)	Reflectorized Thermoplastic Pavement Markings, Yellow	Square Meter	95.36	612(2)	Reflectorized Thermoplastic Pavement Markings, Yellow	Square Meter	95.36	No Change
624(9)e1	<u>Single Arm Solar LED Roadway lighting, 12m- Pole, 80W-125W</u>	<u>Each</u>	<u>700.00</u>					<u>Deleted Pay Item</u>
				624(9)b2	<u>Single Arm Solar LED Roadway Lighting, 8m-Pole, 80W-125W</u>	<u>Each</u>	<u>700.00</u>	Additional Pay Item

This Supplemental Bulletin shall form an integral part of the Bidding Documents.

For the guidance and information of all concerned.

ROMEO C. CANIBAN
Chief, Construction Section
BAC Chairperson