



Contract ID: 25OI0147

Contract Name: Construction (Completion) of Four (4) Storey Four (4) Classroom School  
Building at Las Piñas City National Senior High School Manuyo Campus

Location : Las Piñas City

**Supplemental Bulletin No. 129**  
**June 11, 2025**

**Subject: Correction of Bill of Quantity (BOQ) and Approved Budget  
for the Contract (ABC)**

This Supplemental Bulletin No. 129 is being issued to amend provisions in the Bidding Documents (BD's) for the above stated contract, as follows:

**Increased/Decreased of Item of Work**

Item No.	Description	Current Provision of BDS (including Previous Amendments)	Amendments Provision of BDS under the Supplemental Bulletin
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works			
Part B: Plain and Reinforced Concrete Works			
900(1)d	Structural Concrete for Footing Tie Beam, Column, Suspended Slab, Girder / Beam (Class A, 4000psi @ 28 days)	54.38 cu.m.	34.87 cu.m.
902(1)a1	Reinforcing Steel of Reinforced Concrete Structures for Four-Storey, Grade 40	9,618.24 kg	5,094.84 kg
902(1)a2	Reinforcing Steel of Reinforced Concrete Structures for Four-Storey, Grade 60	400.99 kg	672.81 kg
903(2)	Formworks and Falseworks	357.13 sq.m.	135.04 sq.m.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works			
Part C: Finishing Works			
1027(1)	Cement Plaster Finish	960.32 sq.m.	864.30 sq.m.
1018(1)	Glazed Tiles and Trims	145.26 sq.m.	96.84 sq.m.
1018(2)	Unglazed Tiles	34.74 sq.m.	23.16 sq.m.
1016(1)a	Cement Based Waterproofing	238.63 sq.m.	192.05 sq.m.



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**LAS PIÑAS – MUNTINLUPA DISTRICT ENGINEERING OFFICE**  
2<sup>nd</sup> Street, Port Area, Manila



1032(1)a	Painting Works (Masonry Painting)	1,195.45 sq.m.	1,099.43 sq.m.
1032(1)c	Painting Works (Metal Painting)	328.26 sq.m.	53.08 sq.m.

Additional Item of Work

Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part A: Earthworks		
Item No.	Description	Quantity / Unit
801(1)	Removal of Structures and Obstruction	1.00 l.s.
Part C: Finishing of Works		
Item No.	Description	Quantity / Unit
801(1)	Removal of Structures and Obstruction	1.00 l.s.
1006(6)	Steel Doors and Frame	1.00 l.s.
1008(2)	Aluminum Windows	1.00 l.s.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part F: Electrical Works		
1102(18)	Solar Panel with inverter, battery and other devices	1.00 l.s.

Deleted of Item Work

Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part E: Plumbing / Sanitary Works		
Item No.	Description	Quantity / Unit
1001(9)	Storm Drainage and Downspout (4 CL)	1.00 l.s.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part E: Plumbing / Sanitary Works		
1102(12)	Transformer	1.00 l.s.



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**LAS PIÑAS – MUNTINLUPA DISTRICT ENGINEERING OFFICE**  
2<sup>nd</sup> Street, Port Area, Manila



Approved Budget for the Contract (ABC)

Current Provision of BDS (Including Previous Amendment)	Amendments Provision of BDS Under the Supplemental Bulletin
9,899,985.53	<b>9,899,991.97</b>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For guidance and information of all concerned.

  
**JAIME P. BAQUIRAN**  
BAC – Chairperson /s/

NCR.17/EGS