



SUPPLEMENTAL BULLETIN NO. 2025-06-(01)

June 11, 2025


**Subject: CHANGES OF CONTRACT NAME, APPROVED BUDGET OF CONTRACT (ABC)
AND BILL OF QUANTITIES**

This Supplemental Bulletin No. 2025-06-(01) is issued to effect the changes effected for the project contract ID No. **25NB0058, 25NB0059 and 25NB0060**. Attached are the corrected Bill of Quantities (BOQ) of the said project.

Contract ID/Name of Project	Procurement Activity/ Details (From)	Current Schedule/Details (To)
1. Contract ID No. 25NB0057 , Repair/Maintenance of Bayugan River Revetment Phase 6, Barangay Poblacion, Bayugan City, Agusan del Sur, Bayugan City, Agusan del Sur	Repair/Maintenance of Bayugan River Revetment Phase 6, Barangay Poblacion, Bayugan City, Agusan del Sur, Bayugan City, Agusan del Sur	Repair/Maintenance of Bayugan River Revetment 6, Barangay Poblacion, Bayugan City, Agusan del Sur, Bayugan City, Agusan del Sur
2. Contract ID No. 25NB0058 , CONSTRUCTION OF SCHOOL BUILDING, PATIN-AY CENTRAL ELEMENTARY SCHOOL, Brgy. Patin-ay, Prosperidad, Agusan del Sur	9,975,000.00	9,950,000.00
3. Contract ID No. 25NB0059 , CONSTRUCTION OF SCHOOL BUILDING, EAST PROSPERIDAD CENTRAL ELEMENTARY SCHOOL, Brgy. Poblacion, Prosperidad, Agusan del Sur	9,975,000.00	9,950,000.00
4. Contract ID No. 25NB0060 , TALACOGON BYPASS ROAD, Talacogon, Agusan del Sur	TALACOGON BYPASS ROAD, Talacogon, Agusan del Sur	TALACOGON BYPASS ROAD, AGUSAN DEL SUR, Talacogon, Agusan del Sur

This Supplemental Bulletin shall supersede the previous issuances and will form an integral part of the said Bidding Documents.

This is for the guidance and information of all concerned.



EVANGELINA P. GONZAGA

Chief, Construction Section
BAC Chairperson

Noted by:



WEALTHO M. MERILLANA

District Engineer

R13.11 PrU/ARE/EPG