

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID: 18FA0050

Contract Name: Construction/Rehabilitation of Access Road to Bahi Rock Causeway, Bacacay, Albay

Location of the Contract: Bacacay, Albay

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT AGREEMENT, made this SEP 26 2018 day of , by and between:

The GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES through the Department of Public Works and Highways (DPWH), Albay 1st District Engineering Office represented herein by SIMON N. ARIAS, duly authorized for this purpose, with main office address at Airport Site, Legazpi City, hereinafter referred to as the "PROCURING ENTITY";

-and-

SUNWEST CONSTRUCTION & DEVELOPMENT CORP., a corporation duly organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Diversion Road, Bogtong, Legazpi City, represented herein by ELIZALDY S. CO, duly authorized for this purpose, hereinafter to as the "CONTRACTOR;"

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under Contract ID No. 18FA0050: Construction/Rehabilitation of Access Road to Bahi Rock Causeway, Bacacay, Albay hereinafter called "the Works" to be completed within 98 calendar days and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown, or a total Contract price of Eighteen Million Three Hundred Thirty-Three Thousand Three Hundred Seventeen Pesos & 53/100 only (P 18,333,317.53).

Item Number	Description	Quantity	Unit	Unit Cost (P)	Total Amount (P)
PART I FACILITIES FOR THE ENGINEER					
A.1.1 (8)	Provision of field Office for the Engineer (Rental Basis)	3.27	mos.	10,500.00	34,335.00
PART II OTHER GENERAL REQUIREMENTS					
B.5	Project Billboard/ Sign Board	2.00	ea	4,536.00	9,072.00
B.7	Occupational Safety and Health	3.27	mos.	26,902.16	87,970.06
B.9	Mobilization/ Demobilization	1.00	l.s.	176,400.00	176,400.00
PART C EARTHWORKS					
100(1)	Clearing and Grubbing (w/ stripping)	0.168	ha.	199,583.99	33,530.11
101(3)a2	Removal of Structure and Obstruction	1.00	l.s.	276,318.00	276,318.00
102(2)	Surplus Common Excavation	1,353.60	cu.m.	167.69	226,985.18
102(3)a	Surplus Rock Excavation (soft)	3,917.00	cu.m.	231.80	907,960.60
104(3)a	Selected Borrow for Topping, case1	2,972.00	cu.m.	1,433.21	4,259,500.12
105(1)	Subgrade Preparation (Common soil)	2,640.00	sq.m.	19.94	52,641.60
Part-D SUBBASE AND BASECOURSE					
200(1)	Aggregate Subbase Course	330.00	cu.m.	1,513.53	499,464.90
Part-E SURFACE COURSE					
311(1)e1	PCC Pavement (unreinforced) 0.28mthk, 14days curing	1,894.00	sq.m.	2,394.16	4,534,539.04
Part-G DRAINAGE AND SLOPE PROTECTION STRUCTURE					
505(1)b	Riprap Class B	240.00	cu.m.	2,473.07	593,536.80
505(2)a	Grouted Riprap Class A	359.00	cu.m.	3,959.58	1,421,489.22
509(1)	Steel Sheet Pile (Slope Protection)	600.00	m.	3,765.06	2,259,036.00
510(2)	Concrete (Slope Protection)	251.10	cu.m.	10,428.24	2,618,531.06
Part-H MISCELLANEOUS STRUCTURE					
603(1)a1	Metal Guardrail (metal beam) Including Post	100.00	l.m.	3,345.77	334,577.00
603(4)2	Metal Beam End Piece (Bull Nose)	4.00	ea	1,857.71	7,430.84
TOTAL CONTRACT AMOUNT					P18,333,317.53

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID: 18FA0050

Contract Name: Construction/Rehabilitation of Access Road to Bahi Rock Causeway, Bacacay, Albay

Location of the Contract: Bacacay, Albay

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:
  - a. This Contract Agreement
  - b. Documents forming part of the Contract Agreement:
    - (1) Notice of Award (NOA) with Contractor's signed "conforme"
    - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposal, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
    - (3) Bidding Documents with Bulletins
    - (4) Specifications
    - (5) Drawings
    - (6) Special Conditions of Contract (SCC)
    - (7) General Conditions of Contracts (GCC)
    - (8) Performance Security
    - (9) Integrity Pledge under Department Order No. 86, series of 2013
    - (10) Other Documents
      - (a) Construction Methods
      - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
      - (c) Manpower Schedule
      - (d) Equipment Utilization Schedule
      - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
      - (f) Contractor's All Risk Insurance (CARI)
3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.
4. In consideration of the execution and completion of the Works by the **CONTRACTOR**, the **PROCURING ENTITY** hereby covenants to pay the **CONTRACTOR** the unit prices in the **CONTRACTOR's** Calculated Bid, as applied to the actual quantities accomplished as certified by the **PROCURING ENTITY** under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

  
CATHERINE L. LONGORIA  
Accountant II  
(Witness)

SUNWEST CONSTRUCTION & DEVELOPMENT CORP.

By:   
ELIZABETH A. SANORJO  
President

  
CESAR A. SANORJO  
Engineer III  
(End - User)

Government of the Republic of the Philippines  
(DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS)

By:   
SIMON N. ARIAS  
District Engineer

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID: 18FA0050

Contract Name: Construction/Rehabilitation of Access Road to Bahi Rock Causeway, Bacacay, Albay

Location of the Contract: Bacacay, Albay


---

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

PROCURING ENTITY:

Represented by:

  
SIMON N. ARIAS  
District Engineer

  
CESAR A. SANORJO  
Engineer III  
(End – User)

Witnessed by:

  
CATHERINE L. LONGORIA  
Accountant II

Date of Approval: \_\_\_\_\_

R05.8 WSB/CAS/SNA

CONTRACTOR:

Represented by:

  
ELIZALDY S. CO  
President



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID: 18FA0050

Contract Name: Construction/Rehabilitation of Access Road to Bahi Rock Causeway, Bacacay, Albay

Location of the Contract: Bacacay, Albay

REPUBLIC OF THE PHILIPPINES)

Province of Albay )S.S

City of Legazpi )

CATHERINE L. LONGORIA  
Accountant II  
(Witness)

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of Legazpi, personally appeared **SIMON N. ARIAS** with Residence Certificate No. 19319072 issued on February 6, 2018 at Legazpi City in his official capacity as District Engineer of Albay 1st District Engineering Office, Airport Site, Legazpi City, Department of Public Works and Highways, representing the Republic of the Philippines, and **ELIZALDY S. CO**, President with Residence Certificate No. 11480162 issued at Legazpi City on January 5, 2018, representing **SUNWEST CONSTRUCTION & DEVELOPMENT CORP.**, known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consist of four (4) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this \_\_\_\_\_, 2018, Philippines.

*Rhinda Pham - Jan*  
**ATTY. ERLINDA ACHAON-MUR**  
**NOTARY PUBLIC**  
(Notary Public)  
**UNILDECMBER 31, 2018**  
**IBP No. 1054824 / 12-18-2017**  
**PTR No. 1886574**  
**ISSUED ON 01-31-18 AT LEGAZPI CI**  
**ROLL OF ATTORNEY No. 81085**  
**MCLE No. V-0026045 11-25-17**

Doc. No. 411  
Page No. 84  
Book No. 12  
Series of 2018

CESAR A. SANORIO  
Engineer III  
(End - User)

SIMON N. ARIAS  
District Engineer