

Department of Public Works and Highways (DPWH)

Contract ID: 20AG0117

Contract Name: Construction/Rehabilitation of Water Supply/Rainwater Collectors

Contract Location: Anda/Bani/Burgos, Pangasinan



CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT AGREEMENT, made this 28 MAY 2020 day of _____, by and between:

The GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES through the Department of Public Works and Highways (DPWH) represented herein by District Engineer MARIETA B. MENDOZA, duly authorized for this purpose, with main office address at DPWH, Pangasinan I, District Engineering Office, Alam. City, Pang, hereinafter referred to as the "PROCURING ENTITY";

-and-

ALCEL CONSTRUCTION, a single proprietorship/partnership/ corporation/ joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Alaminos City, Pangasinan, represented herein by ALEXANDER M. ANG, duly authorized for this purpose, hereinafter referred to as the "CONTRACTOR;"

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR executes the Works under 20AG0117: Construction/ Rehabilitation of Water Supply/Rainwater Collectors at Anda/Bani/Burgos, Pangasinan, hereinafter called "the Works," and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of THREE MILLION EIGHT HUNDRED EIGHTY-TWO THOUSAND FOUR HUNDRED THIRTY SIX PESOS ONLY (PHP 3,882,436.00).

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

- 1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:
a. This Contract Agreement
b. Documents forming part of the Contract Agreement:
(1) Notice of Award (NOA) with the Contractor's signed "conforme"
(2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.

DPWH-INFR-41-2016

Handwritten notes and stamps including '06', '02', '20 3:40pm', and 'RECEIVED'.

Subject to the provision of Executive Order No. 91, S. 2019

MICHAEL M. MACAY Chief, Construction Section End-User

OSWALD B. VARGAS Accountant III

JUNE MIGUEL V. RAMOLETE, SR. OIC- Assistant District Engineer BAC Chairperson

ALCEL CONSTRUCTION (Name of Firm/Company)

By: ALEXANDER M. ANG Owner /Manager

MARIETA B. MENDOZA District Engineer

Party of the First Party: Republic of the Philippines DPWH, Pangasinan 1st DEO

Party of the Second Party:

Department of Public Works and Highways (DPWH)

Contract ID: 20AG0117

Contract Name: Construction/Rehabilitation of Water Supply/Rainwater Collectors

Contract Location: Anda/Bani/Burgos, Pangasinan



- (3) Bidding Documents with Bulletins
- (4) Specifications
- (5) Drawings
- (6) Special Conditions of Contract (SCC)
- (7) General Conditions of Contract (GCC)
- (8) Performance Security
- (9) Integrity Pledge under Department Order No. 86, series of 2013
- (10) Other Documents
 - (a) Construction Methods
 - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

Party of the Second Party:

Party of the First Party:
Republic of the Philippines
DPWH, Pangasinan 1st DEO

ALCEL CONSTRUCTION
(Name of Firm/Company)

By: **ALEXANDER M. ANG**
Owner /Manager

MARIFETA B. MENDOZA
District Engineer

Subject to the provision of Executive Order No. 91, S. 2019

OSWALD B. VARGAS
Accountant/III

JUNE MIGUEL V. RAMOLETE, SR.
OIC- Assistant District Engineer
BAC Chairperson

MIENRADO V. INACAY
Chief, Construction Section
Eld-User

Department of Public Works and Highways (DPWH)

Contract ID: 20AG0117

Contract Name: Construction/Rehabilitation of Water Supply/Rainwater Collectors

Contract Location: Anda/Bani/Burgos, Pangasinan



Construction/ Rehabilitation of Water Supply/Rainwater Collectors at Anda/Bani/Burgos, Pangasinan

| ITEM NO. | DESCRIPTION | UNIT | QUANTITY | UNIT COST | TOTAL COST |
|--------------------|--|-------|----------|------------|---------------------|
| Part B | Other General Requirements | | | | |
| B.5 | Project Billboard/Signboard | Each | 12.00 | 9,555.41 | 114,664.92 |
| B.7 | Occupational Safety and Health Program | Month | 4.00 | 23,464.80 | 93,859.20 |
| B.9 | Mobilization/Demobilization | Ls | 1.00 | 23,130.64 | 23,130.64 |
| Part E | Plumbing/Sanitary Works | | | | |
| 1201(8) | Water Tank (Stainless Steel Horizontal Tank- 1.70m Dia., 3.00m long, 6,809 Li. Capacity) | Set | 12.00 | 304,231.77 | 3,650,781.24 |
| Grand Total | | | | | 3,882,436.00 |

Subj. to the provision of Executive Order No. 91, S. 2019

[Signature]
MIENRADO V. INACAY
 Chief, Construction Section
 End User

[Signature]
OSWALD B. VARGAS
 Accountant III

[Signature]
JUNE MIGUEL V. RAMOLETE, SR.
 OIC- Assistant-District Engineer
 BAC Chairperson

Party of the First Party:
 Republic of the Philippines
DPWH, Pangasinan 1st DEO

ALCEL CONSTRUCTION
 (Name of Firm/Company)

[Signature]
MARIETA B. MENDOZA
 District Engineer

[Signature]
 By: **ALEXANDER M. ANG**
 Owner /Manager

Department of Public Works and Highways (DPWH)

Contract ID: 20AG0117

Contract Name: Construction/Rehabilitation of Water Supply/Rainwater Collectors

Contract Location: Anda/Bani/Burgos, Pangasinan



IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

PROCURING ENTITY:
DPWH, Pangasinan 1st DEO,
Alaminos City, Pangasinan

CONTRACTOR:
ALCEL CONSTRUCTION


Represented by:


MARIETA B. MENDOZA
District Engineer


Represented by:



ALEXANDER M. ANG
Manager

Witnessed by:


JUNE MIGUEL V. RAMOLETE, SR.
OIC-Assistant District Engineer
BAC Chairperson

Subject to the provision of Executive
Order No. 91, S. 2019


OSWALD B. VARGAS
Accountant III


MIENRADO V. INACAY
Chief, Construction Section
End-User

Department of Public Works and Highways (DPWH)

Contract ID: 20AG0117

Contract Name: Construction/Rehabilitation of Water Supply/Rainwater Collectors

Contract Location: Anda/Bani/Burgos, Pangasinan



REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF Alaminos) S. S.
PROVINCE OF Pangasinan)

ACKNOWLEDGEMENT

BEFORE ME, Notary Public and in the Province of Pangasinan personally appeared MARIETA B. MENDOZA with DPWH Employee No. 86C0025, in her Official capacity as District Engineer, Department of Public Works and Highways Region I, representing the Republic of the Philippines and ALEXANDER M. ANG Residence Certificate No. _____ issued on _____ at _____ known to me and to me known to be the same persons who executed the foregoing **CONTRACT AND AGREEMENT** and they acknowledged to me that the same is their true acts and deeds for and behalf of the Parties they represent.

This instrument consists of five (5) pages, including this page of which the **ACKNOWLEDGEMENT** is written, duly signed by the contracting parties and their witnesses at the left margin and above their typewritten name.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal of office this ____ day of _____, ____ at Alaminos City, Pangasinan

ATTY. CIRILO B. RADO
NOTARY PUBLIC
UNTIL DEC. 31, 2020
PTR No. 138222
ALAMINOS CITY, PANG.
IBP LIFETIME No. 08511
ROLL No. 32993
NP No. 2018-010-A
MCLE No. VI-0007153

Until _____
PTR No. _____
Issued _____
Issued on _____

Doc. No. _____
Page No. _____
Book No. _____
Series of 20 _____

Subject: the provision of Executive Order No. 91, S. 2019

MIFERADO V. INACAY
Chief, Construction Section
End-User

OSWALD B. VARGAS
Accountant/III

JUNE MIGUEL V. RAMOLETE, SR.
OIC- Assistant District Engineer
BAC Chairperson

ALCEL CONSTRUCTION
(Name of Firm/company)

By: ALEXANDER M. ANG
Owner /Manager

MARIETA B. MENDOZA
District Engineer

Party of the First Party:
Republic of the Philippines
DPWH, Pangasinan 1st DEO

Party of the Second Party: