

Department of Public Works and Highways (DPWH)



Contract ID: 20AG0120
Contract Name: Repair/Rehabilitation of Damaged River Bank Slope Protection at Pangasinan-Zambales Road, K0319+052 (Gayaga Bridge)
Contract Location: Brgy. Amandiego, Alaminos City, Pangasinan

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT AGREEMENT, made this 18th day of June, 2020, by and between:

The GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES through the Department of Public Works and Highways (DPWH) represented herein by District Engineer MARIETA B. MENDOZA, duly authorized for this purpose, with main office address at DPWH, Pangasinan I, District Engineering Office, Alam. City, Pang, hereinafter referred to as the "PROCURING ENTITY";

-and-

ALCEL CONSTRUCTION, a single proprietorship/partnership/ corporation/ joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Alaminos City, Pangasinan, represented herein by ALEXANDER M. ANG, duly authorized for this purpose, hereinafter referred to as the "CONTRACTOR;"

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under 20AG0120: Repair/Rehabilitation of Damaged River Bank Slope Protection at Pangasinan-Zambales Road, K0319+052 (Gayaga Bridge) at Brgy. Amandiego, Alaminos City, Pangasinan, hereinafter called "the Works," and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of ONE MILLION EIGHT HUNDRED SIXTY ONE THOUSAND ONE HUNDRED TWENTY PESOS (PHP 1,861,120.00).

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

- 1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:
a. This Contract Agreement
b. Documents forming part of the Contract Agreement:
(1) Notice of Award (NOA) with the Contractor's signed "conforme"
(2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.

RECEIVED

Handwritten signature and date: 19 2020 9:00 am

WITNESSES:
OSWALD B. VARGAS, Accountant III
JUNE MIGUEL V. RAMOLETE, SR., OIC, Assistant District Engineer BAC Chairman
ALCEL CONSTRUCTION (Name of Firm/Company) By: ALEXANDER M. ANG Owner /Manager
MARIETA B. MENDOZA District Engineer
Party of the First Party: Republic of the Philippines DPWH, Pangasinan 1st DEO
Party of the Second Party:

Department of Public Works and Highways (DPWH)



Contract ID: 20AG0120
Contract Name: Repair/Rehabilitation of Damaged River Bank Slope Protection at Pangasinan-Zambales Road, K0319+052 (Gayaga Bridge)
Contract Location: Brgy. Amandiego, Alaminos City, Pangasinan

- (3) Bidding Documents with Bulletins
(4) Specifications
(5) Drawings
(6) Special Conditions of Contract (SCC)
(7) General Conditions of Contract (GCC)
(8) Performance Security
(9) Integrity Pledge under Department Order No. 86, series of 2013
(10) Other Documents
(a) Construction Methods
(b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
(c) Manpower Schedule
(d) Equipment Utilization Schedule
(e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
(f) Contractor's All Risk Insurance (CARI)

GENEROSO Y. SISON, JR.
Chief, Maintenance Section
End-User

WITNESSES:

OSWALD B. YARGAS
Accountant III

JUNE MIGUEL V. RAMOLETE, SR.
OIC. Assistant District Engineer
BAC Chairman

ALCEL CONSTRUCTION
(Name of Firm/Company)
By: ALEXANDER M. ANG
Owner /Manager

MARLETA B. MEDDOZA
District Engineer

Party of the Second Party:

Party of the First Party :
Republic of the Philippines
DPWH, Pangasinan 1st DEO

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this CONTRACT AGREEMENT in all respects.

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this CONTRACT AGREEMENT, at the times and in the manner prescribed by this CONTRACT AGREEMENT.

Department of Public Works and Highways (DPWH)



Contract ID: 20AG0120
Contract Name: Repair/Rehabilitation of Damaged River Bank Slope Protection at Pangasinan-Zambales Road, K0319+052 (Gayaga Bridge)
Contract Location: Brgy. Amandiego, Alaminos City, Pangasinan

Repair/Rehabilitation of Damaged River Bank Slope Protection at Pangasinan-Zambales Road, K0319+052 (Gayaga Bridge)

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL COST
Part B	Other General Requirements				
B.5	Project Billboard/ Sign Board	Each	1.00	5,080.68	5,080.68
B.7	Occupational Safety and Health Program	Month	1.50	24,249.96	36,374.94
B.9	Mobilization/ Demobilization	Ls.	1.00	15,446.72	15,446.72
Part A.	Earthworks				
101(1)d	Removal of Concrete Drainage Structure	Cu.m.	60.00	1,764.33	105,859.80
103(1)a	Structural Excavation (Common Soil)	Cu.m.	160.00	242.81	38,849.60
508	Boulder Fill	Cu.m.	108.00	1,660.68	179,353.44
Part D	Subbase and Base Course				
201	Aggregate Base Course	Cu.m.	30.00	593.93	17,817.90
Part G	Drainage and Slope Protection Structures				
507	Rubble Concrete	Cu.m	5.40	4,063.07	21,940.58
506	Stone Masonry	Cu.m.	116.48	4,627.29	538,986.74
511(1)	Gabions	Cu.m	280.00	3,219.32	901,409.60

WITNESSES:

GENESON Y. SISON, JR.
 Chief, Maintenance Section
 End-User

OSWALD B. VARGAS
 Accountant III

JUNE MIGUEL V. RAMOLETE, SR.
 OIC, Assistant District Engineer
 BAC Chairman

ALCEL CONSTRUCTION
 (Name of Firm/Company)

By: **ALEXANDER M. ANG**
 Owner /Manager

MARIEVA B. MENDOZA
 District Engineer

Party of the Second Party:

Party of the First Party :
 Republic of the Philippines
DPWH, Pangasinan 1st DEO

Department of Public Works and Highways (DPWH)

Contract ID: 20AG0120
Contract Name: Repair/Rehabilitation of Damaged River Bank Slope Protection at Pangasinan-Zambales Road, K0319+052 (Gayaga Bridge)
Contract Location: Brgy. Amandiego, Alaminos City, Pangasinan




IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

PROCURING ENTITY:
DPWH, Pangasinan 1st DEO,
Alaminos City, Pangasinan

CONTRACTOR:
ALCEL CONSTRUCTION


Represented by:


MARIETA B. MENDOZA
District Engineer


Represented by:


ALEXANDER M. ANG
Manager

Witnessed by:


JUNE MIGUEL V. RAMOLETE, SR.
OIC, Assistant District Engineer
BAC Chairman


OSWALD B. VARGAS
Accountant III


GENEROSO Y. SISON, JR.
Chief, Maintenance Section
End-User

Department of Public Works and Highways (DPWH)

Contract ID: 20AG0120
Contract Name: Repair/Rehabilitation of Damaged River Bank Slope Protection at Pangasinan-Zambales Road, K0319+052 (Gayaga Bridge)
Contract Location: Brgy. Amandiego, Alaminos City, Pangasinan



REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF Alaminos) S. S.
PROVINCE OF Pangasinan)

ACKNOWLEDGEMENT

BEFORE ME, Notary Public and in the Province of Pangasinan personally appeared MARIETA B. MENDOZA with DPWH Employee No.86C0025, in her Official capacity as District Engineer, Department of Public Works and Highways Region I, representing the Republic of the Philippines and ALEXANDER M. ANG Residence Certificate No. issued on at known to me and to me known to be the same persons who executed the foregoing CONTRACT AND AGREEMENT and they acknowledged to me that the same is their true acts and deeds for and behalf of the Parties they represent.

This instrument consists of five (5) pages, including this page of which the ACKNOWLEDGEMENT is written, duly signed by the contracting parties and their witnesses at the left margin and above their typewritten name.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal of office this day of at Alaminos City, Pangasinan

WITNESSES:

GENEROSO Y. SIMON, JR.
Chief, Maintenance Section
End-User

OSWALD B. VARGAS
Accountant III

JUNE MIGUEL V. RAMOLETE, SR.
OIC, Assistant District Engineer
BAC Chairman

ALCEL CONSTRUCTION
(Name of Firm/Company)

By: ALEXANDER M. ANG
Owner /Manager

MARIETA B. MENDOZA
District Engineer

Party of the Second Party:

Party of the First Party :
Republic of the Philippines
DPWH, Pangasinan 1st DEO

Notary Public
NOTARY PUBLIC
UNTIL DEC. 31, 2020
PTR No. 063222
ALAMINOS CITY, PANG.
IBP LIFETIME NO. 08511
ROLL No. 08511
NP.No.-2017-00000
MCLB No. VI-0007158

Doc. No. 370
Page No. 76
Book No. 7
Series of 20 20