

## Department of Public Works and Highways

Contract ID :23A00164

Contract Name: Construction of Missing Links/ New Roads - Cabugao-Nueva Era-Danglas Road, Cabugao Section, Ilocos Sur

### CONTRACT AGREEMENT

THIS AGREEMENT, made this \_\_\_\_\_ day of \_\_\_\_\_ APR 28 2023, between Department of Public Works and Highways-Regional Office 1 (DPWH-RO1) of Aguila Road, Sevilla, City of San Fernando, La Union (hereinafter called the "Entity") and A.P.B. Construction of 36 North Sto. Tomas Road, Baguio City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute Construction of Missing Links/ New Roads - Cabugao-Nueva Era-Danglas Road, Cabugao Section, Ilocos Sur with Contract ID 23A00164 (hereinafter called "the Works") and the Entity has accepted the Bid for Fifty Eight Million Seven Hundred Seventy Eight Thousand Thirty Eight Pesos and Forty Centavos (Php58,778,038.40) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of Fifty Eight Million Seven Hundred Seventy Eight Thousand Thirty Eight Pesos and Forty Centavos (Php58,778,038.40) or such other sums as may be ascertained, A.P.B. Construction agrees for the execution and completion of the works in accordance with his/her/its Bid.
4. The DPWH-Regional Office I agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

Subject to the provisions of Executive Order  
No. 91, s. 2019

DETER D. LOMBOY  
Accountant IV

Chief, Construction Division

ARMANDO P. BALDONADO, SR  
A.P.B. Construction

RONNEL M. TAN, CESO III  
Regional Director

**Department of Public Works and Highways**

Contract ID :23A00164


Contract Name: Construction of Missing Links/ New Roads - Cabugao-Nueva Era-Danglas Road,  
Cabugao Section, Ilocos Sur

---

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

**PROCURING ENTITY:**

Represented by:

  
**RONNEL M. TAN, CESO III**  
Regional Director

**Witnessed by:**

  
**GERRY G. JUCAR**  
Chief, Construction Division

**CONTRACTOR:**

Represented by:

  
**ARMANDO P. BALDONADO, SR**  
A.P.B. Construction

Subject to the provisions of Executive Order  
No. 91, s. 2019

  
**DEXTER D. LUMBOY**  
Accountant IV

Department of Public Works and Highways

Contract ID :23A00164

Contract Name: Construction of Missing Links/ New Roads - Cabugao-Nueva Era-Danglas Road, Cabugao Section, Ilocos Sur

REPUBLIC OF THE PHILIPPINES )  
CITY OF San Fernando ) S. S.  
PROVINCE OF La Union )

ACKNOWLEDGEMENT

BEFORE ME, Notary Public and in the Province of La Union personally appeared RONNEL M. TAN with DPWH Employee No. , in his Official capacity as Regional Director, Department of Public Works and Highways Region I, representing the Republic of the Philippines and ARMANDO P. BALDONADO, SR with CTC No. 13064858 issued on January 3, 2023 issued at Baguio City issued known to me and to me known to be the same persons who executed the foregoing CONTRACT AND AGREEMENT and they acknowledged to me that the same is their true acts and deeds for and behalf of the Parties they represent.

This instrument consists of Three (3) pages, including this page of which the ACKNOWLEDGEMENT is written, duly signed by the contracting parties and their witnesses at the left margin and above their typewritten.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal of office this \_\_\_\_\_ day of APR 28 2023 at San Fernando City, La Union.

**ATTY. RODRIGO GALVEZ RUPINTA**  
NOTARY PUBLIC FOR THE CITY OF SAN FERNANDO, LA UNION  
RESIDENCES/A BISTRO, P. BURGOS STREET CORNER DIVERSION ROAD  
BARANGAY TANQUI, 2500 CITY OF SAN FERNANDO, LA UNION  
NOTARIAL COMMISSION UNTIL DECEMBER 2023  
IBP No. 255637, 12-29-2022, LA UNION CHAPTER  
PTR No. SFC 2082067, 01-03-2023, CITY OF SAN FERNANDO, LA UNION  
ROLL No. 61328, 03-27-2012

Doc. No. 379  
Page No. 77  
Book No. XII  
Series of 20 23

Subject to the provisions of Executive Order No. 91, s. 2019

**DEXTER D. LOMBOY**  
Accountant IV

**GERRY G. JUCAR**  
Chief, Construction Division

A.P.B. Construction

**ARMANDO P. BALDONADO, SR**  
A.P.B. Construction

Republic of the Philippines  
Department of Public Works and Highway  
Office of the Regional Director

By: **RONNEL M. TAN, CESO III**  
Regional Director