

Department of Public Works and Highways (DPWH)

Contract ID : 23BK0103
Contract Name : Concreting/Improvement of Brgy. Villa Gracia FMR
Location of the Contract : Brgy. Villa Gracia, Maddela, Quirino

QUIRINO DISTRICT ENGINEERING OFFICE

Cabarroguis, Quirino

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This **CONTRACT AGREEMENT**, made this **2nd day of May, 2023**, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **ARNOLD A. SABUG**, duly authorized for this purpose, with main office address at Mangandingay, Cabarroguis, Quirino, hereinafter referred to as the **"PROCURING ENTITY"**;

-and-

KMD BUILDERS AND CONSTRUCTION SUPPLY a single proprietor/partnership/corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at **Doña Fronie Ave., San Fermin, Cauayan City, Isabela**, represented herein by **KRISTEL MAY D. DY**, duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR"**;

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under **23BK0103 - Concreting/Improvement of Brgy. Villa Gracia FMR , Brgy. Villa Gracia, Maddela, Quirino**, hereinafter called "the **WORKS**," and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices, or a total of Contract price of **Four Million Eight Hundred Twenty One Thousand Four Hundred Twenty One Pesos and Seven Centavos (P 4,821,421.07)**.

WHEREAS, under Republic Act Republic Act 11936 (GAA FY 2023) the implementation of the project is covered by the Cash Budgeting System as required under Executive Order 91, dated September 9, 2019;

WITNESS:

By: 
REMEDIOS S. GARIN
Accountant III

By:

By: 
NESTOR T. PAGATPATAN
Chief, Construction Section

By:

**KMD BUILDERS AND
CONSTRUCTION SUPPLY**
By: 
KRISTEL MAY D. DY
Manager

By:

By: 
ARNOLD A. SABUG
Officer-In-Charge
Office of the District Engineer

By:

Republic of the Philippines
Department of Public Works and Highways
Quirino District Engineering Office

Department of Public Works and Highways (DPWH)

Contract ID : 23BK0103
Contract Name : Concreting/Improvement of Brgy. Villa Gracia FMR
Location of the Contract : Brgy. Villa Gracia, Maddela, Quirino

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **Four Million Eight Hundred Twenty One Thousand Four Hundred Twenty One Pesos and Seven Centavos (P 4,821,421.07)** or such other sums as may be ascertained, **CONTRACTOR** agrees to implement **23BK0103 - Concreting/Improvement of Brgy. Villa Gracia FMR , Brgy. Villa Gracia, Maddela, Quirino** in accordance with its Bid;
4. The **DPWH** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:

Represented by:


ARNOLD A. SABUG
Officer-In-Charge
Office of the District Engineer


Witnessed by:


REMEDIOS S. GARINGAN
Accountant III

CONTRACTOR:

Represented by:


KRISTEL MAY D. DY
Manager


NESTOR T. PAGATPATAN
Chief, Construction Section