



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
BACOLOD CITY
DISTRICT ENGINEERING OFFICE
REGIONAL OFFICE VI
Zardonyx St., Brgy. Taculing, Bacolod City

Contract ID: 23GO0083
Contract Name: "Clustered Projects" Project 1: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 2, Bacolod City Project 2: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 1, Bacolod City
Location of the Contract: Bacolod City, Negros Occidental

FORM OF CONTRACT AGREEMENT

KNOWN ALL MEN BY THESE PRESENTS:

This **CONTRACT AGREEMENT**, made this _____ day of APR 20 2023, 2023, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **ABRAHAM C. VILLAREAL**, District Engineer, duly authorized for this purpose, with main office address at **Bacolod City District Engineering Office, Zardonyx St., Brgy. Taculing, Bacolod City, Negros Occidental** hereinafter referred to as the "**PROCURING ENTITY**";

-and-

VICENTE T. LAO CONSTRUCTION, a Single Proprietorship organized and existing under and by virtue of Laws of the Republic of the Philippines, with main office address at **Km. 12 Diversion Road, Panacan, Davao City**, herein by **VICENTE T. LAO**, General Manager, duly Authorized for this purpose, hereinafter referred to as the "**CONTRACTOR**";

WITNESSETH:

WHEREAS, the **PROCURING ENTITY** is desirous that the **CONTRACTOR** execute the Works under **23GO0083 - "Clustered Projects" Project 1: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 2, Bacolod City Project 2: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 1, Bacolod City**, hereinafter called "the Works" and the **PROCURING ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities (Annex "A"), or a Total Contract price of **FIFTY EIGHT MILLION SIX HUNDRED FORTY SIX THOUSAND THREE HUNDRED FIFTY PESOS & 09/100 (P58,646,350.09)**.

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

VICENTE T. LAO CONSTRUCTION

VICENTE T. LAO
General Manager

FERDINAND S. MAGADA
Chief, Construction Section/Implementing Unit

JOCELYN P. AMIT
Accountant III

ABRAHAM C. VILLAREAL
District Engineer

Witnesses:

Department of Public Works and Highways

By:

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
BACOLOD CITY
DISTRICT ENGINEERING OFFICE
REGIONAL OFFICE VI
Zardonyx St., Brgy. Taculing, Bacolod City

Contract ID: **23G00083**

"Clustered Projects" Project 1: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 2, Bacolod City Project 2: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 1, Bacolod City

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:

- a. This Contract Agreement
- b. Documents forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the Contractor's signed "conformed"
 - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and Conformed by the Contractor through the NOA.
 - (3) Bidding Documents with Bulletins
 - (4) Specifications
 - (5) Drawings
 - (6) Special Conditions of Contract (SCC)
 - (7) General Conditions of Contract (GCC)
 - (8) Performance Security
 - (9) Integrity Pledge under Department Order No. 86, series of 2013
 - (10) Other Documents
 - (a) Construction Methods
 - (b) Construction Schedule in the form PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other Approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially Approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby Covenants with

VICENTE T. LAO CONSTRUCTION

VICENTE T. LAO
General Manager

FERDINAND S. MAGADA

Chief, Construction Section/Implementing Unit

JOCELYN P. AMIT

Accountant III

ABRAHAM C. VILLAREAL

District Engineer

By:

Department of Public Works and Highways

Witnesses:

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
BACOLOD CITY
DISTRICT ENGINEERING OFFICE
REGIONAL OFFICE VI
Zardonyx St., Brgy. Taculing, Bacolod City

Contract ID: **23G00083**

"Clustered Projects" Project 1: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 2, Bacolod City Project 2: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 1, Bacolod City

the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**, subject to the provision of Executive Order No. 91, Series of 2019 "Adapting the Cash Based Budgeting System Beginning Fiscal Year 2019, and for other Purposes".

IN WITNESS WHEREOF, the parties hereto set their respective hands on the _____ day of _____, 2023.

APR 20 2023

PROCURING ENTITY:

CONTRACTOR:


Represented by:

Represented by:


ABRAHAM C. VILLAREAL
District Engineer


VICENTE T. LAO
General Manager

Witnessed by:


JOCELYN P. AMIT
Accountant III


FERDINAND S. MAGADA
Chief, Construction Section/
Implementing Unit

Republic of the Philippines
 DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
BACOLOD CITY
DISTRICT ENGINEERING OFFICE
 REGIONAL OFFICE VI
 Zardonyx St., Brgy. Taculing, Bacolod City

Contract ID: **23GO0083**

"Clustered Projects" Project 1: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 2, Bacolod City Project 2: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 1, Bacolod City

REPUBLIC OF THE PHILIPPINES)

MANILA

X-X-X-X

ACKNOWLEDGEMENT

BEFORE ME, the Notary Public for and within the City of Bacolod personally appeared to me, **ABRAHAM C. VILLAREAL** with Residence Certificate No. _____ issued on _____ at _____, representing the ENTITY, Republic of the Philippines and **VICENTE T. LAO**, General Manager, representing the CONTRACTOR with Residence Certificate No. _____, issued on _____ at _____ known to be the same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me the same is their true act and deed for and in behalf of the PARTIES they represented.

This Instrument consists of five (5) pages including this page on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and the Official Seal this _____ day of _____ **APR 20 2023**

Doc. No. 40
 Page No. 1
 Book No. 9
 Series of 2023

ATTY. MANUEL A. ROXAS
 Notary Public Under Sec. 11, 2024
 Notarial (Notary Public)
 2nd floor Midland Plaza Hotel, Adriatico St., Ermita Manila
 IOP No. 239143- Nov. 9, 2021 for 2023- Pasig City
 PTR NO. 0822025-Jan, 3, 2023-Manila
 MCLE NO. VII-0005642- 12/3/2021-until 2025 Ref NO. 68731

VICENTE T. LAO CONSTRUCTION
VICENTE T. LAO
 General Manager

FERDINAND S. MAGADA
 Chief, Construction Section/Implementing Unit

Witnesses:
JOCELYN P. AMIT
 Accountant III

Department of Public Works and Highways
 By: **ABRAHAM C. VILLAREAL**
 District Engineer

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

BACOLOD CITY
DISTRICT ENGINEERING OFFICE

REGIONAL OFFICE VI
Zardonyx St., Brgy. Taculing, Bacolod City

Annex "A"

Contract ID: **23GO0083**

"Clustered Projects" Project 1: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 2, Bacolod City Project 2: Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 1, Bacolod City

Pay Item No.	Description	Unit	Quantity	UNIT PRICE (P)	AMOUNT (P)
1. Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 2, Bacolod City					
PART B OTHER GENERAL REQUIREMENTS					
B.5	Project Billboard / Signboard	ea.	2.00	4,871.79	9,743.58
B.5	COA Billboard	ea.	1.00	9,208.29	9,208.29
B.7(2)	Occupational Safety and Health Program	l.s.	1.00	11,907.00	11,907.00
B.8(1)	Traffic Management	mo.	4.57	12,587.40	57,524.42
B.9	Mobilization/Demobilization	l.s.	1.00	66,766.56	66,766.56
PART H MISCELLANEOUS STRUCTURES					
607(3)a	Internally Illuminated (Solar) Pavement Levelled Marker/Stud Flush Type	ea.	2,675.00	10,318.35	27,601,586.25
612(1)	Reflectorized Thermoplastic Pavement Markings White	sq.m.	1,435.50	1,126.41	1,616,961.56
2. Road Safety: Pavement markings - Installation of Solar Pavement Studs along Bacolod Negros Occidental Economic Highway (BANOCEH) Segment 1, Bacolod City					
PART B OTHER GENERAL REQUIREMENTS					
B.5	Project Billboard / Signboard	ea.	2.00	4,871.79	9,743.58
B.5	COA Billboard	ea.	1.00	9,208.29	9,208.29
B.7(2)	Occupational Safety and Health Program	l.s.	1.00	11,907.00	11,907.00
B.8(1)	Traffic Management	mo.	4.50	12,587.40	56,643.30
B.9	Mobilization/Demobilization	l.s.	1.00	66,766.56	66,766.56
PART H MISCELLANEOUS STRUCTURES					
607(3)a	Internally Illuminated (Solar) Pavement Levelled Marker/Stud Flush Type	ea.	2,822.00	10,318.35	29,118,383.70
Total					58,646,350.09

Contract Duration: 180 Calendar Days

VICENTE T. LAO CONSTRUCTION
VICENTE T. LAO
General Manager

FERDINAND S. MAGADA

Chief, Construction Section/Implementing Unit

JOCELYN P. AMIT

Accountant III

ABRAHAM C. VILLAREAL

District Engineer

By:

Witnesses:

Department of Public Works and Highways