

Department of Public Works and Highways (DPWH)

Authorized Managing Officer
LEO VINCENT L. ZAFRA

Contract ID No. : 23HI0076
Contract Name : Concreting of Brgy. Mulao FMR, Brgy.
Mulao, Compostela, Cebu
Location of the Contract : Compostela, Cebu

CONTRACT AGREEMENT

Contractor: **DT & C CONSTRUCTION**

THIS AGREEMENT, made this 3rd day of May, 2023, between DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS, CEBU 5TH DISTRICT ENGINEERING OFFICE, Brgy. Poblacion, Danao City, Cebu (hereinafter called the "ENTITY") and **DT & C CONSTRUCTION** Chicos 1, Inoburan, City of Naga, Cebu (hereinafter called the "CONTRACTOR").

WHEREAS, the Entity is desirous that the Contractor execute **Contract ID No. 23HI0076 – Concreting of Brgy. Mulao FMR, Brgy. Mulao, Compostela, Cebu** (hereinafter called "the Works") and the Entity has accepted the Bid for **Fourteen Million Nine Hundred Twenty Three Thousand Pesos Only (Php 14,923,000.00)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

Subject to the provisions of Executive Order
No. 91, s. 2019

STEPHEN C. CANETE
Accountant III

0110110123-05-060822
SR 2023-02-005055 (PC)

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

the Government of the Republic of the Philippines
(Department of Public Works and Highways)

FLORIDA P. VUNEZ, CSE
District Engineer

By:

- Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the**

Department of Public Works and Highways (DPWH)

Contract ID No. : 23HI0076
Contract Name : Concreting of Brgy. Mulao FMR, Brgy.
Mulao, Compostela, Cebu
Location of the Contract : Compostela, Cebu

Authorized Managing Officer
LEO VINCENT L. AFRA

contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of for Fourteen Million Nine Hundred Twenty Three Thousand Pesos Only (Php 14,923,000.00) or such other sums as may be ascertained, DI & C CONSTRUCTION agrees to complete the project as to scope of works stated on the contract in accordance with his/her/its Bid for a contract duration of 180 calendar days (inclusive of Thirty (30) predetermined unworkable days due to unfavorable working conditions.
4. The DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS, CEBU 5TH DISTRICT ENGINEERING OFFICE agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

SCOPE OF WORK

No.	Pay Item No.	Description	Unit	Qty	Unit Price	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6)	(7)
1	A.1.1(6)	Provision of Combined Field Office, Laboratory and Living Quarters Building for the Engineer (Rental Basis)	Months	6.00	18,500.00	111,000.00
2	B.5	Project Billboard / Signboard	Each	2.00	10,000.00	20,000.00
3	B.7(2)	Occupational Safety and Health Program	L.S.	1.00	231,000.00	231,000.00
4	B.8(2)	Traffic Management	L.S.	1.00	291,000.00	291,000.00
5	B.9	Mobilization / Demobilization	L.S.	1.00	97,400.00	97,400.00
6	100(1)	Clearing and Grubbing	Ha.	0.30	250,000.00	75,000.00
7	100(3)a1	Individual Removal of Trees, Small, 150-300mm dia.	Each	30.00	3,500.00	105,000.00
8	102(2)	Surplus Common Excavation	Cu.m	29,555.00	120.00	3,546,600.00
9	103(1)a	Structure Excavation (Common Soil)	Cu.m	48.00	350.00	16,800.00
10	104(1)a	Embankment from Roadway Excavation	Cu.m	92.00	375.00	34,500.00

STEPHEN C. CANETE
Accountant III

01/01/2023-05-006330
SK 7023-02-005055 (PT)

FLORIDA P. NUÑEZ, CESE
District Engineer

By: (Department of Public Works and Highways)

Department of Public Works and Highways (DPWH)

Contract ID No. : 23HI0076
 Contract Name : **Concreting of Brgy. Mulao FMR, Brgy. Mulao, Compostela, Cebu**
 Location of the Contract : **Compostela, Cebu**

[Signature]
LEO VINCENT L. AFRA
 Authorized Managing Officer

Contractor: **DT & C CONSTRUCTION**

No.	Pay Item No.	Description	Unit	Qty	Unit Price	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6)	(7)
11	105(1)a	Subgrade Preparation (Common Material)	Sq.m	2,820.00	25.00	70,500.00
12	206(2)	Chemically Stabilized Road Mix Subbase / Base Course	Cu.m	552.00	2,600.00	1,435,200.00
13	311(1)c1	Portland Cement Concrete Pavement (Unreinforced), 0.23m thick, 14 Days	Sq.m	2,400.00	2,695.00	6,468,000.00
14	500(1)a3	Pipe Culverts, 910mm dia. Class II, RCPC	Ln.m	20.00	7,500.00	150,000.00
15	505(2)a	Grouted Riprap, Class "A"	Cu.m	20.00	5,800.00	116,000.00
16	506(1)	Stone Masonry	Cu.m	275.00	6,200.00	1,705,000.00
17	611(1)	Trees Furnishing and Transplanting	Each	3,300.00	85.00	280,500.00
18	612(1)	ReflectORIZED Thermoplastic Pavement Markings White (GAD Attributions)	Sq.m	120.00	1,000.00	120,000.00
19	612(2)	ReflectORIZED Thermoplastic Pavement Markings Yellow (GAD Attributions)	Sq.m	45.00	1,100.00	49,500.00
TOTAL					14,923,000.00	

[Signature]
STEPHEN C. CANETE
 Accountant III
 011011017023-05-000320
 SR7023-02-005255 (PC)

No. 91, s. 2019

[Signature]
FLORIDA P. MUNEZ, CESE
 District Engineer

By: *[Signature]*
 (Department of Public Works and Highways)

Department of Public Works and Highways (DPWH)

Contract ID No. : 23HI0076
Contract Name : Concreting of Brgy. Mulao FMR, Brgy.
Mulao, Compostela, Cebu
Location of the Contract : Compostela, Cebu

IN WITNESS WHEREOF, the parties thereto have caused this CONTRACT AGREEMENT to be executed the day and year first before written.

REPUBLIC OF THE
PHILIPPINES
DEPARTMENT OF PUBLIC
WORKS AND HIGHWAYS

DT & C CONSTRUCTION

(THE PROCURING ENTITY)

(THE CONTRACTOR)

By:



FLORIDA P. NUÑEZ, CESE
District Engineer

By:



LEO VINCENT L. ZAFRA
Authorized Managing Officer

Subject to the provisions of
Executive Order No. 91, s.
2019

Witness:



STEPHEN B. CAÑETE
Accountant III

01/10/10/2023-05-000320
SR 2023-02-005055 (PL)

Department of Public Works and Highways (DPWH)

Contract ID No. : 23HI0076
Contract Name : Concreting of Brgy. Mulao FMR, Brgy.
Mulao, Compostela, Cebu
Location of the Contract : Compostela, Cebu

Contractor: DT & C CONSTRUCTION

Authorized Managing Officer
LEO VINCENT ZAFRA

REPUBLIC OF THE PHILIPPINES)
CEBU CITY) S.S.

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the _____, personally appeared **Engr. FLORIDA P. NUÑEZ, CESE**, District Engineer, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways, Cebu 5TH District Engineering Office), with Residence Certificate No. **11354007** issued on January 9, 2023 at Danao City, Cebu, and **LEO VINCENT L. ZAFRA** Authorized Managing Officer, representing **DT & C CONSTRUCTION** with Residence Certificate No. **24995663** issued on January 19, 2023 at Naga, Cebu known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of Five (5) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and official seal this _____ day of 11 MAY 2023, 2023.

Doc. No. 3
Page No. 1
Book No. 4
Series of 20 23

ATTY. JOHN DEATYER P. CABAUG

Notary Public for Cebu City

Notarial Commission No. 4538-21 Valid Until December 31, 2024


Roll of Attorney's No. 75446

PTR No. 2283764 issued at Cebu City on December 23, 2021 (for 2023)

IDP No. 250945 issued on December 15, 2021 (for 2023)

MCLE Compliance No. VH-0027025

jdpcabaug2017@gmail.com

By: 
FLORIDA P. NUÑEZ, CESE
District Engineer

(Department of Public Works and Highways)

STEPHEN C. CANETE
Accountant III
01/01/1017023-05,000320
SR 1023-02-005055 (PC)

No. 91, s. 2019