

# Department of Public Works and Highways

Contract ID

: 23KK0101

Contract Name

: Construction of Bridge, Brgy. Mandangoa, Balingasag, Misamis Oriental (Phase 2)

Location of the Contract

: Balingasag, Misamis Oriental

## CONTRACT AGREEMENT

### KNOW ALL MEN BY THESE PRESENTS:

This **CONTRACT AGREEMENT**, made this 4th day of April, 2023, by and between:

Subject to the provisions of Executive Order No. 91, s. 2019.

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **MARIVEL FRANCES L. ONG, A.E.R.**, duly authorized for this purpose, with main office address at **(Department of Public Works and Highways)-Misamis Oriental First District Engineering Office, Purok 5 Brgy. 26, Gingoog City**, hereinafter referred to as the **"PROCURING ENTITY"**;

-and-

**EQUI-PARCO CONSTRUCTION COMPANY**, a single proprietorship/partnership/ corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at P-3 Ambangan, Ambago, Butuan City, Agusan del Norte, represented herein by **PEDRO L. ABECIA JR.** duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR;"**

### WITNESSETH:

Republic of the Philippines  
Department of Public Works and Highways  
By:

**WHEREAS**, the **PROCURING ENTITY** is desirous that the **CONTRACTOR** execute the Works under **23KK0101 Construction of Bridge, Brgy. Mandangoa, Balingasag, Misamis Oriental (Phase 2)**, hereinafter called the **"Works"**, and the **PROCURING ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works within Two Hundred Seventy Three (273) calendar days at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of **Seventy One Million Two Hundred Eighty Three Thousand Two Hundred Forty Nine and 62/100 Only (Php 71,283,249.62)**.

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL COST
<b>PART A FACILITIES FOR THE ENGINEER</b>					
A.1.1(8)	PROVISION OF FIELD OFFICE FOR THE ENGINEER (RENTAL BASIS)	9.10	MOS.	19,698.46	179,255.99
<b>PART B OTHER GENERAL REQUIREMENTS</b>					
B.5	PROJECT BILLBOARD/SIGNBOARD	2.00	EA.	6,518.40	13,036.80
B.7(1)	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	9.10	MOS.	47,773.88	434,742.31
B.8(4)	TRAFFIC MANAGEMENT	9.10	MOS.	13,132.31	119,504.02
B.9	MOBILIZATION/DEMOBILIZATION	1.00	L.S.	32,606.29	32,606.29
<b>PART C EARTHWORKS</b>					
B.18(1)	CRANEWAY	1.00	L.S.	776000	776,000.00
101(6)	REMOVAL OF STRUCTURES AND OBSTRUCTION, CONCRETE	50.00	CU.M	1637.17	81,858.50
103(2)b	BRIDGE EXCAVATION (SOFT ROCK)	516.85	CU.M.	48.5	25,067.23
103(5)b	SHORING,CRIBBING AND RELATED WORKS (CRIBBING/COFFERDAMMING)	1.00	L.S.	776000	776,000.00
104(2)a	EMBANKMENT FROM BORROW ,COMMON SOIL	374.15	CU.M.	1567.28	586,397.81
200(1)	AGGREGATE SUBBASE COURSE	59.86	CU.M.	97.4	5,830.36
<b>PART D BRIDGE CONSTRUCTION</b>					
311(2)f1	PCC PAVEMENT (REINFORCED)-0.30 M THK.,14 DAYS	79.20	SQ.M	291.00	23,047.20
400(3)d	STEEL H-PILES, FURNISHED, 361MM X 378MM, W=174.2KG/M	1,728.00	M.	16,260.27	28,097,746.56
400(10)	STEEL H-PILES, DRIVEN	1,713.60	M.	2,621.12	4,491,551.23
401(2)a	CONCRETE RAILING (STANDARD)	240.00	M.	6,820.68	1,636,963.20
404(1)a	REINFORCING STEEL BARS, GRADE 40	9,431.57	KG.	121.25	1,143,577.86

MANUEL S. ESTAO, JR., CPA  
ACCOUNTANT III  
Witness

MARIVEL FRANCES L. ONG, A.E.R.  
District Engineer

PEDRO L. ABECIA JR.  
General Manager  
EQUI-PARCO CONSTRUCTION  
COMPANY

DONELL MARK F. BARANDA  
Engineer II  
OIC-Chief, Construction Section  
Witness

**Department of Public Works and Highways**

**Contract ID**

**: 23KK0101**

**Contract Name**

**: Construction of Bridge, Brgy. Mandangoa, Balingasag, Misamis Oriental (Phase 2)**

**Location of the Contract**

**: Balingasag, Misamis Oriental**

Subject to the provisions of Executive Order No. 91, s. 2019.

404(1)b	REINFORCING STEEL BARS, GRADE 60	89,115.78	KG.	126.10	11,237,499.86
405(1)b3	STRUCTURAL CONCRETE, 27.58 MPA, CLASS "A", 28DAYS	444.20	CU.M.	12,514.66	5,559,011.97
406(1)h8	PRESTRESSED STRUCTURAL CONCRETE MEMBERS (L=40M, TYPE VI, I-GIRDERS)	5.00	EA.	3,104,000.11	15,520,000.55
407(8)	LEAN CONCRETE, CLASS B (16.5 MPA.)	4.62	CU.M.	6,953.74	32,126.28
412(1)	ELASTOMERIC BEARING PADS	16.00	EA.	23,670.10	378,721.60
<b>PART E MISCELLANEOUS STRUCTURES</b>					
517(1)a	DRAIN PIPE, GALVANIZED	32.00	L.M	4,147.00	132,704.00
<b>TOTAL AMOUNT</b>				<b>71,283,249.62</b>	

**MANUEL S. ESPASO, JR., CPA**  
ACCOUNTANT III  
Witness

**NOW, THEREFORE,** for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:
  - a. This Contract Agreement
  - b. Documents forming part of the Contract Agreement:
    - (1) Notice of Award (NOA) with the Contractor's signed "conforme"
    - (2) **CONTRACTOR's** Bid in the Form of Bid, including its Technical and Financial Components, as calculated by the Procuring Entity and conformed to by the **CONTRACTOR** through the NOA.
    - (3) Instructions to Bidders (ITB) and Bid Data Sheet (BDS)
    - (4) Supplemental/Bid Bulletins for Bidding Documents
    - (5) Special Conditions of Contract (SCC)
    - (6) General Conditions of Contract (GCC)
    - (7) Specifications
    - (8) Drawings
    - (9) Performance Security
    - (10) Other Documents
      - (a) Construction Methods
      - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
      - (c) Manpower Schedule
      - (d) Equipment Utilization Schedule
      - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
      - (f) **CONTRACTOR's** All Risk Insurance (CARI)

Republic of the Philippines  
Department of Public Works and Highways  
By:

**MARIVEL FRANCES L. ONG, A.E.R.**  
District Engineer

**PEDRO L. ABECIA JR.**  
General Manager  
EQUI-PARCO CONSTRUCTION COMPANY

**DONELL MARK F. BARANDA**  
Engineer II  
OIC-Chief, Construction Section  
Witness



Department of Public Works and Highways

Contract ID : 23KK0101  
Contract Name : Construction of Bridge, Brgy. Mandangoa, Balingasag, Misamis Oriental (Phase 2)  
Location of the Contract : Balingasag, Misamis Oriental

---

3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the **Works** and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.
4. In consideration of the execution and completion of the **Works** by the **CONTRACTOR**, the **PROCURING ENTITY** hereby covenants to pay the **CONTRACTOR** the unit prices in the **CONTRACTOR's** Calculated Bid, as applied to the actual quantities accomplished as certified by the **PROCURING ENTITY** under the provisions of this **CONTRACT AGREEMENT**, at the times and in manner prescribed by this **CONTRACT AGREEMENT**.

IN WITNESS WHEREOF, the parties hereto set their respective hands on the \_\_\_\_\_ day of \_\_\_\_\_, \_\_\_\_\_

**PROCURING ENTITY:**

Represented by:

  
MARIVEL FRANCES WONG, A.E.R.

District Engineer

Witnessed by:

  
MANUEL S. ESTAO, JR., CPA

Accountant III  
Chief, Finance Section

**CONTRACTOR:**

Represented by:

  
PEDRO L. ABECIA JR.

General Manager

  
DONELL MARK F. BARANDA

Engineer II  
OIC-Chief, Construction Section

Department of Public Works and Highways

Contract ID

: 23KK0101

Contract Name

: Construction of Bridge, Brgy. Mandangoa, Balingasag, Misamis Oriental (Phase 2)

Location of the Contract

: Balingasag, Misamis Oriental

Subject to the provisions of Executive  
Order No. 91, s. 2019.

REPUBLIC OF THE PHILIPPINES

MANUEL S. ESTARDO JR., CPA  
ACCOUNTANT III  
Witness

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of GINGOOG CITY, personally appeared MARIVEL FRANCES L. ONG, A.E.R., District Engineer, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with Residence Certificate No. 16621662 issued on 01/09/2023 at Pinamaloy, Don Carlos, Bukidnon and PEDRO L. ABECIA JR. representing EQUI-PARCO CONSTRUCTION COMPANY with Residence Certificate No. \_\_\_\_\_ issued on \_\_\_\_\_ at \_\_\_\_\_, known to me to be the same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

Republic of the Philippines  
Department of Public Works and Highways  
By:

This instrument consists of Four (4) pages, including this page on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this \_\_\_\_\_ day of APR 04 2023

MARIVEL FRANCES L. ONG, A.E.R.  
District Engineer

PEDRO L. ABECIA JR.  
General Manager  
EQUI-PARCO CONSTRUCTION  
COMPANY

Notary Public

Doc. No. 387

Page No. 79

Book No. 15

Series of 2023

ATTY. REYCARTE M. NAMBATA  
Notary Public (NC-56-22) for Gingoog City  
and Magsaysay until Dec. 31, 2023  
Roll of Attorneys no. 70753  
MCLE Compliance no. VII-0013858/4-14-25  
IBP O.R. no. 256178/12-30-22  
PTR No. 2797329, 1-3-23, Gingoog City  
F. Dugenio st., SAA Estate Subd., Gingoog City

DONELL MARK F. BARANDA  
Engineer II  
OIC-Chief, Construction Section  
Witness