

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS CAGAYAN 3RD DISTRICT ENGINEERING OFFICE





Contract ID: 25BD0101 Contract Name: Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) – Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities -Construction of Local Road, Barangay Cadaanan, Solana, Cagayan

Location of the Contract: Solana, Cagayan

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This **CONTRACT AGREEMENT**, made this

JUI 0 4 day of

, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the Department of Public Works and Highways (DPWH) represented herein bv ESMERALDA O. DE GUZMAN, OIC - District Engineer, duly authorized for this purpose, with main office address at DPWH-Cagayan Third District Engineering Office, **Tuguegarao** City, hereinafter referred to as the "PROCURING ENTITY";

-and-

E. GUADIZ CONSTRUCTION single proprietorship/ partnership/ corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Brgy. Centro West (Pob.) Ballesteros, Cagayan. Represented herein by EMELYN E. GUADIZ duly authorized for this purpose hereinafter referred to as the "CONTRACTOR;"

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under 25BD0101- Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities – Construction of Local Road, Barangay Cadaanan, Solana, Cagayan, hereinafter called "the Works," and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of FOUR MILLION EIGHT HUNDRED FIFTY THOUSAND THREE HUNDRED EIGHTY FIVE PESOS AND 51/100 (P4,850,385.51).

WHEREAS, the PROJECT comprised in this Contract shall be completed within Eighty Seven (87) calendar days in accordance with the provisions of the Bidding Documents;

WHEREAS, under Republic Act 12116 (GAA FY 2025) the implementation of the projects is covered by the Cash Budgeting System as required under Executive Order 91, dated September 9, 2019;

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

- 1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:
 - This Contract Agreement (a)
 - Documents forming part of the Contract Agreement: (b)
 - Notice of Award (NOA) with Contractor's signed "conforme" 1.
 - 2. Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
 - 3. **Bidding Documents with Bulletins**



Implementing Office/End-User

Chief, Construction Section

SPAÑOL

VICTOR

Witness



E GUZMAN

SMERALDAO.

Ř

OIC - District Engineer

Procuring Entity

DPWH-INFR-51-2016



Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS CAGAYAN 3RD DISTRICT ENGINEERING OFFICE



Tuguegarao City, Cagayan

Contract ID: 25BD0101

Contract Name: Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) – Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities – Construction of Local Road, Barangay Cadaanan, Solana, Cagayan

Location of the Contract: Solana, Cagayan

- 4. Specifications
- 5. Drawings
- 6. Special Conditions of Contract (SCC)
- 7. General Conditions of Contract (GCC)
- 8. Performance Security
- 9. Integrity Pledge under Department Order No. 86, series of 2013
- 10. Other Documents
 - (a) Construction Methods
 - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)
- 3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.
- 4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay to the CONTRACTOR the unit prices in the CONRACTOR'S Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

PROCURING ENTITY:

Represented by:

ESMERALDA 🙆 DE GUZMAN **OIC** - District Engineer

Witnessed by:

MAYBELLYNE F. ARAO Accountant III Chief, Finance Section CONTRACTOR:

Represented by:

EMELYN E. GUADIZ Authorized Managing Officer

Witnessed by: VICTOR L. ESPAÑOL Engineer III Chief, Construction Section

Approved (if the contracting party for the Procuring Entity is not the approving authority):

Date of Approval: _____

DPWH-INFR-51-2016



Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS CAGAYAN 3RD DISTRICT ENGINEERING OFFICE Tuguegarao City, Cagayan



Contract ID: 25BD0101 Contract Name: Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) – Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities – Construction of Local Road, Barangay Cadaanan, Solana, Cagayan Location of the Contract: Solana, Cagayan

REPUBLIC OF THE PHILIPPINES) PROVINCE OF CAGAYAN) S. S. CITY OF TUGUEGARAO)

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for in the Province of Cagayan, personally appeared **ESMERALDA O. DE GUZMAN,** in his official capacity as **OIC - District Engineer** of the Department of Public Works and Highways, representing the Republic of the Philippines with Residence Certificate No. issued on ______ at <u>Tuguegarao</u> <u>City</u> and **EMELYN E. GUADIZ, Contractor,** with Residence Certificate No. No. ______ issued on ______ at _____ known to me and to me known to be the same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me the same are their true act and deed for and behalf of the parties they represent.

This instrument consists of three (3) pages including this page on which the acknowledgement is written duly signed by the Contracting Parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this _____ day of _____ at Tuguegarao City.

NOTARY PUBLIC

_
_

Doc No._____ Page No._____ Book No._____ Series of 2025