



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0182
Contract Name : Concreting of Danao-Masambique FMR, Brgy. Apostol, San Felipe, Zambales (PMS ID No. P00969226LZ-CW1)
Contract Location : San Felipe, Zambales

CONTRACT AND AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

THIS AGREEMENT made and entered into this 02 APR 2025 day of APR, year 2025 at Iba, Zambales by and between

The Government of the **REPUBLIC OF THE PHILIPPINES** thru the **Department of Public Works and Highways (DPWH)**, with office address at **Palanginan, Iba, Zambales** represented by **DENNIS A. NACIN, OIC-Assistant District Engineer, Caretaker, Office of the District Engineer**, hereinafter called the **OWNER** and the **FIRST PARTY**.

and

RAIK CONSTRUCTION AND DEVELOPMENT CORPORATION with office address at **San Marcelino, Zambales** represented by **MA. LENETH T. MATEO – Authorized Managing Officer**, hereinafter called the **CONTRACTOR** and the **SECOND PARTY**

WHEREAS, from among the **two (2)** bids submitted for the subject Project during the bidding held on **March 20, 2025** the bid of **RAIK CONSTRUCTION AND DEVELOPMENT CORPORATION** was the lowest evaluated bid in the total amount of **FORTY NINE MILLION FORTY THREE THOUSAND FIVE HUNDRED TWELVE & 23/100 PESOS ONLY . . . (Php 49,043,512.23)** and therefore considered most advantageous to the Government;

WHEREAS, the Works comprised in this Contract shall be completed within **Two Hundred Twenty (220)** calendar days in accordance with the provisions of the Bidding Documents.

WHEREAS, the CONTRACTOR signified its conformity with the award dated 27 MAR 2025.

THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of contract hereinafter referred to.
2. That the following documents shall be deemed to form and be interpreted and construed as part of this Agreement, viz:
 - a) Contract Agreement
 - b) Bidding Documents
 - c) Winning bidder's bid, including the eligibility requirements, Technical and Financial Proposal, and all other documents / statements submitted;
 - d) Performance Bond
 - e) Credit Line in accordance with the provisions of this IRR, if applicable;
 - f) Notice of Award of Contract; and

RAIK CONSTRUCTION AND DEVELOPMENT CORPORATION

By: Party of the Second Part

MA. LENETH T. MATEO

Authorized Managing Officer

O.K. AS TO AVAILABILITY OF FUNDS

MARIA CORAZON B. DEQUINA

Accountant III (Witness)

PAUL JAYSON F. DUYA

OIC-Chief, Construction Section (Witness)

Republic of the Philippines
Department of Public Works and Highways

By: Party of the First Part

DENNIS A. NACIN

OIC-Assistant District Engineer
Caretaker, Office of the District Engineer



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0182

Contract Name : Concreting of Danao-Masambique FMR, Brgy. Apostol, San Felipe, Zambales (PMS ID No. P00969226LZ-CW1)

Contract Location : San Felipe, Zambales

- g) Other contract documents that may be required by existing laws and / or the procuring entity concerned in the Bidding Documents, such as the construction schedule and s-curve, manpower schedule, construction methods, equipment utilization schedule, construction safety and health program approved by the Department of Labor and Employment, and PERT/CPM for infrastructure projects.

3. Payment to be made by the OWNER to the CONTRACTOR shall be in the Philippine Currency;
4. In consideration of the payment to be made by the OWNER to the CONTRACTOR herein before mentioned, the CONTRACTOR hereby covenants with the OWNER to construct and complete the Works in conformity in all respects with the provisions of this CONTRACT.

| Item No. | Description | Unit | Quantity | Unit Cost | Amount |
|---|---|-------|-----------|------------|---------------|
| PART A FACILITIES FOR THE ENGINEER | | | | | |
| A.1.1(3) | Construction of Field Office for the Engineer | l.s. | 1.00 | 130,444.44 | 130,444.44 |
| PART B OTHER GENERAL REQUIREMENTS | | | | | |
| B.5 | Project Billboard/Signboard | ea. | 2.00 | 11,623.85 | 23,247.70 |
| B.7(2) | Occupational Safety and Health Program | l.s. | 1.00 | 330,420.99 | 330,420.99 |
| B.8(2) | Traffic Management | l.s. | 1.00 | 359,638.32 | 359,638.32 |
| B.9 | Mobilization/Demobilization | l.s. | 1.00 | 258,373.50 | 258,373.50 |
| PART C EARTHWORKS | | | | | |
| 100(3)a1 | Individual Removal of Trees (150 - 300 mm dia., Small) | ea. | 4.00 | 1,223.29 | 4,893.16 |
| 100(3)a2 | Individual Removal of Trees (301 - 500 mm dia., Small) | ea. | 3.00 | 2,362.74 | 7,088.22 |
| 102(2) | Surplus Common Excavation | cu.m. | 5,611.00 | 185.77 | 1,042,355.47 |
| 103(1)a | Structure Excavation (Common Soil) | cu.m. | 19.00 | 345.80 | 6,570.20 |
| 104(1)a | Embankment from Roadway/Structure excavation (Common Soil) | cu.m. | 1,125.00 | 299.45 | 336,881.25 |
| 105(1)a | Subgrade Preparation (Common Material) | sq.m. | 15,834.00 | 20.49 | 324,438.66 |
| PART D SUBBASE AND BASE COURSE | | | | | |
| 200(1) | Aggregate Subbase Course | cu.m. | 3,225.00 | 1,079.03 | 3,479,871.75 |
| PART E SURFACE COURSES | | | | | |
| 311(1)c1 | Portland Cement Concrete Pavement (Unreinforced)(0.23 m thick, 14 days) | sq.m. | 13,905.00 | 1,747.69 | 24,301,629.45 |
| PART F BRIDGE CONSTRUCTION | | | | | |
| 404(1)a | Reinforcing Steel (Grade 40) | kg. | 2,028.00 | 71.01 | 144,008.28 |
| 405(1)a3 | Structural Concrete (20.68MPa, 28 days) Class A | cu.m. | 26.00 | 8,096.84 | 210,517.84 |
| PART G DRAINAGE AND SLOPE PROTECTION | | | | | |
| 500(1)a3 | Pipe Culverts (910 mm. dia. Class II, RCPC) | l.m. | 15.00 | 4,539.87 | 68,098.05 |
| 506(1) | Stone Masonry | cu.m. | 3,661.00 | 4,758.75 | 17,421,783.75 |
| PART H MISCELLANEOUS STRUCTURE | | | | | |
| 611(1) | Trees Furnishing and Transplanting | ea. | 700.00 | 24.78 | 17,346.00 |

RAIK CONSTRUCTION AND DEVELOPMENT CORPORATION
By: Party of the Second Part
MA. LENETH T. MATEO
Authorized Managing Officer

O.K. AS TO AVAILABILITY OF FUNDS
MARIA CORAZON B. DEQUINA
Accountant III
(Witness)

PAUL JAYSON F. DUVA
OIC-Chief, Construction Section
(Witness)

Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part
DENNIS A. MAGIN
OIC-Assistant District Engineer
Caretaker, Office of the District Engineer



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0182 ✓

Contract Name : Concreting of Danao-Masambique FMR, Brgy. Apostol, San Felipe, Zambales (PMS ID No. P00969226LZ-CW1) ✓

Contract Location : San Felipe, Zambales ✓

| | | | | | |
|--------------------------|---|-------|--------|--------|----------------------|
| 612(1) | Reflectorized Thermoplastic Pavement Markings White | sq.m. | 696.00 | 827.45 | 575,905.20 |
| GRAND TOTAL . . . | | | | | 49,043,512.23 |

5. The OWNER hereby covenants to pay the CONTRACTOR in consideration of the construction and completion of the WORKS at the unit prices appearing in the Bill of Quantities and in the manner prescribed by the CONTRACT and specified in the BID. It is understood that the quantities listed in the PROPOSAL do not govern final payment, hence payment to the CONTRACTOR will be made only for actual quantities of contract items performed in accordance with the Plans and Specifications and accepted by the OWNER.
6. The CONTRACTOR warrants that he has not given nor promises to give money or gift to any employee of the OWNER (or any Philippine government instrumentality) to secure this Contract.
7. The CONTRACTOR shall comply with, and strictly observe all laws regarding workmen's compensation for injuries, minimum wages, hour of labor, etc., and other labor laws;
8. This Agreement becomes valid and binding upon approval by the District Engineer of **Department Public Works and Highways – Zambales 1st DEO, Iba, Zambales** in accordance with the provisions of RA 9184 and its Revised Implementing Rules and Regulations.
9. The CONTRACTOR shall pay taxes in full and on time and that failure to do so will entitle the Government to suspend payment for the services delivered by the private contracting party.
10. The CONTRACTOR shall likewise regularly present within the duration of the contract, a tax clearance from BIR as well as copy of its Income and Business Tax Returns duly stamped and received by the BIR and duly validated with tax payment made thereon.

RAIK CONSTRUCTION AND DEVELOPMENT CORPORATION
By: Party of the Second Part
MA. LENETH I. MATEO
Authorized Managing Officer

O.K. AS TO AVAILABILITY OF FUNDS
MARIA CORAZON B. DEQUINA
Accountant III
(Witness)

PAUL JAYSON F. DUYA
OIC-Chief, Construction Section
(Witness)

Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part
DENNIS A. MACINIS
OIC-Assistant District Engineer
Caretaker, Office of the District Engineer



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0182
Contract Name : Concreting of Danao-Masambique FMR, Brgy. Apostol, San Felipe, Zambales (PMS ID No. P00969226LZ-CW1)
Contract Location : San Felipe, Zambales

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS
AND HIGHWAYS

RAIK CONSTRUCTION AND
DEVELOPMENT CORPORATION

(PARTY OF THE FIRST PART)

(PARTY OF THE SECOND PART)

BY:

BY:

DENNIS A. NACIN
OIC- Assistant District Engineer
Caretaker, Office of the District Engineer

MA. LENETH T. MATEO
Authorized Managing Officer

PAUL JAYSON F. DUYA
OIC-Chief, Construction Section

OK AS TO AVAILABILITY OF FUND:

MARIA CORAZON B. DEQUIÑA
Accountant III

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0182 ✓
Contract Name : Concreting of Danao-Masambique FMR, Brgy. Apostol, San Felipe,
Zambales (PMS ID No. P00969226LZ-CW1) ✓
Contract Location : San Felipe, Zambales ✓

REPUBLIC OF THE PHILIPPINES)
Province of Zambales)s.s
Municipality of Iba)

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the Province of Zambales, personally appeared **DENNIS A. NACIN, OIC-Assistant District Engineer, Caretaker, Office of the District Engineer**, representing the **REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways)**, with Residence Certificate No. **29665517** issued on **January 16, 2025** at **Iba, Zambales**, and **MA. LENETH T. MATEO – Authorized Managing Officer**, representing **RAIK CONSTRUCTION AND DEVELOPMENT CORPORATION** with Community Residence Certificate No. **00084770** issued on **01/03/2025** at **San Marcelino, Zambales** known to me to be the same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of **five (5)** pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this ____ day of **02 APR 2025** year **2025**.

(Notary Public)

Doc. No. **164**
Page No. **34**
Book No. **111**
Series of **W25**



APR 02 2025