

**Contract ID: 17NI0007**

**Contract Name:** Retrofitting/Strengthening of Permanent Bridges, Ugpason Br. 2 (B00784MN) along Surigao-Davao Coastal Rd

**Location of the Contract:** Lingig, Surigao del Sur

## CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT, made this 16<sup>th</sup> day of February, 20 17, between Department of Public Works and Highways, Surigao del Sur 2nd Engineering District, Bislig City, SDS represented herein by **Noel R. Oclarit, District Engineer**, hereinafter called the "ENTITY", and **MAG CORPORATION** with office address at Stall #10, Ising, B.O.R. Bldg. #1 Carmen, Davao del Norte represented by **Arthur R. Abad, Proprietor/Manager**, hereinafter called the "CONTRACTOR".


**WHEREAS**, the ENTITY is desirous that the CONTRACTOR execute the works under **Contract ID No. 17NI0007: Retrofitting/Strengthening of Permanent Bridges, Ugpason Br. 2 (B00784MN) along Surigao - Davao Coastal Rd, Lingig, Surigao del Sur**, hereinafter called "the Works" and the ENTITY has accepted the Bid for **Four Million Six Hundred Fifty Thousand Three Hundred Nine Pesos and 10/100 only (Php 4,650,309.10)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


**WHEREAS**, the whole works of this PROJECT as covered by this CONTRACT shall be completed within **Thirty Eight (38) calendar days** in accordance with the provision of the Bid Documents;


### Retrofitting/Strengthening of Permanent Bridges, Ugpason Br. 2 (B00784MN) along Surigao - Davao Coastal Rd, Lingig, Surigao del Sur

Item Number	Description	Quantity	Unit	Unit Cost (P)	Total Amount (P)
102(2)	Surplus Common Excavation	151.20	cu.m.	73.25	11,075.40
200	Aggregate Sub-Base Course	86.40	cu.m.	1,849.30	159,779.52
311(1)a	PCC Pavement Unreinforced (t=150mm)	432.00	sq.m.	1,236.44	534,142.08
411(1)	Painting (Concrete Structure)	184.30	sq.m.	174.13	32,092.15
414	Forms and Falseworks	1.00	l.s.	106,567.31	106,567.31
416	Carbon Fiber Sheets	227.77	m <sup>2</sup>	10,859.27	2,473,415.92
612(1)	Reflectorized Thermoplastic Pavement Markings (White)	10.15	sq.m.	1,374.04	13,946.50
612(2)	Reflectorized Thermoplastic Pavement Markings (Yellow)	25.50	sq.m.	1,049.80	26,769.90
740(1)	Structural Concrete Injection and Crack Repair	22.63	l.m.	38,353.72	867,944.68
SPL	Deck Slab Floor Treatment Topping	149.87	sq.m.	2,140.16	320,745.77
A.1.4(1)	Provision of Progress Photographs	1.00	L.s.	2,923.53	2,923.53
B.4 (5)	Bridge Survey and Staking	0.0129	km	855,144.57	11,031.36

2/16/17  
  
**EMELYN M. YU**  
 Administrative Officer V  
 (Witness)

2/16/17  
  
**REYNALDO D. SALUDES, JR.**  
 Accountant III  
 (Witness)

BINDING SIGNATURE OF THE CONTRACTOR:  
 By:  2/16/17  
**ARTHUR R. ABAD**  
 Proprietor/Manager

BINDING SIGNATURE OF THE PROCURING ENTITY:  
 By:  2/16/17  
**NOEL R. OCLARIT**  
 District Engineer

**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS (DPWH)**

**Contract ID: 17NI0007**

**Contract Name:** Retrofitting/Strengthening of Permanent Bridges, Ugpason Br. 2 (B00784MN)  
along Surigao-Davao Coastal Rd

**Location of the Contract:** Lingig, Surigao del Sur

B.5	Project Billboard / Signboard	1.00	L.s.	10,797.15	10,797.15
B.7	Occupational Safety and Health Program	1.00	L.s.	25,591.81	25,591.81
B.8	Traffic Management	1.00	L.s.	13,621.02	13,621.02
B.9	Mobilization/Demobilization	1.00	L.s.	39,866.40	39,865.00
<b>T O T A L :</b>					<b>4,650,309.10</b>

*[Signature]*  
2/16/17  
**EMELYN M. YU**  
Administrative Officer V  
(Witness)

*[Signature]*  
2/16/17  
**REYNALDO D. SALUDES, JR.**  
Accountant III  
(Witness)

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement to wit:
  - (a) General and Special Conditions of Contract;
  - (b) Drawings/Plans;
  - (c) Specifications;
  - (d) Invitation to Bid;
  - (e) Instructions to Bidders;
  - (f) Bid Data Sheet
  - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (h) Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
  - (i) Eligibility requirements, documents and/or statements;
  - (j) Performance Security
  - (k) Credit Line issued by a licensed bank, if any;
  - (l) Notice of Award of Contract and the Bidder's conforme thereto;
  - (m) Other contract documents that may be required by existing laws and/or the Entity.

BINDING SIGNATURE OF THE CONTRACTOR:  
By: *[Signature]*  
2/16/17  
**ARTHUR R. ABAD**  
Proprietor/Manager

BINDING SIGNATURE OF THE PROCURING ENTITY:  
By: *[Signature]*  
2/16/17  
**NOEL R. OCLARIT**  
District Engineer

3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS (DPWH)

**Contract ID: 17NI0007**

**Contract Name:** Retrofitting/Strengthening of Permanent Bridges, Ugpason Br. 2 (B00784MN)  
along Surigao-Davao Coastal Rd

**Location of the Contract:** Lingig, Surigao del Sur

Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
5. IN WITNESS whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.


Signed, sealed, delivered by NOEL R. OCLARIT, the District Engineer (for the Entity).

Signed, sealed, delivered by ARTHUR R. ABAD, the Proprietor/Manager (for the Contractor).

**Binding Signature of the Procuring ENTITY**

(Party of the First Part)


BY:

  
NOEL R. OCLARIT 2/16/17  
District Engineer

**Binding Signature of the Contractor**


(Party of the Second Part)

BY:

  
ARTHUR R. ABAD 2/16/17  
Proprietor/Manager

WITNESSES:

  
EMELYN M. YU 2/16/17  
Administrative Officer V

  
REYNALDO D. SALUDES, JR. 2/16/17  
Accountant III

APPROVED this 16<sup>th</sup> day of February, 20 17, in Bislig City, Surigao del Sur.

Contract ID: 17NI0007

Contract Name: Retrofitting/Strengthening of Permanent Bridges, Ugpason Br. 2 (B00784MN) along Surigao-Davao Coastal Rd

Location of the Contract: Lingig, Surigao del Sur

REPUBLIC OF THE PHILIPPINES)

\_\_\_\_\_ ) S.S

\_\_\_\_\_ )

*[Signature]*  
2/16/17  
EMELYN M. YU  
Administrative Officer V  
(Witness)

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of Bislig, personally appeared **NOEL R. OCLARIT**, District Engineer, representing the **REPUBLIC OF THE PHILIPPINES** (Department of Public Works and Highways), with Residence Certificate No. **02628306** issued on **January 3, 2017** at **Bislig City** and **ARTHUR R. ABAD**, Proprietor/Manager, representing **MAG CORPORATION** with Residence Certificate No. **07438817** issued on **January 6, 2017** at **Carmen, Davao del Norte**, known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of four (4) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this 16<sup>th</sup> day of February, 20 17.

*[Signature]*  
ATTY. MARK EVARDA M. GARCIA  
NOTARY PUBLIC UNTIL 12-31-18  
ROLL NO. 53372  
IBP NO. 10559E2/10-17-16  
PTR NO. 2020555/10-09-17  
TIN: 278-197-229

Doc. No. 290  
Page No. 48  
Book No. II  
Series No. 207

BINDING SIGNATURE OF THE CONTRACTOR:

By: *[Signature]*  
2/16/17  
ARTHUR R. ABAD  
Proprietor/Manager

BINDING SIGNATURE OF THE PROCURING ENTITY:

By: *[Signature]*  
2/16/17  
NOEL R. OCLARIT  
District Engineer