

**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS (DPWH)**

**Contract ID: 17NI0024**

**Contract Name:** Retrofitting/Strengthening of Permanent Bridges, Bislig Br. (B00765MN) along Surigao – Davao Coastal Rd including Approaches

**Location of the Contract:** Surigao del Sur

## CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT, made this 16<sup>th</sup> day of February, 20 17, between Department of Public Works and Highways, Surigao del Sur 2nd Engineering District, Bislig City, SDS represented herein by **Noel R. Oclarit, District Engineer**, hereinafter called the "ENTITY", and **A.T. Dumlao Construction, Inc.** with office address at 3871 Narciso St. Washington, Surigao City 8400 represented by **Pablo Yves L. Dumlao II, Proprietor/Manager**, hereinafter called the "CONTRACTOR".


**WHEREAS**, the ENTITY is desirous that the CONTRACTOR execute the works under **Contract ID No. 17NI0024: Retrofitting/Strengthening of Permanent Bridges, Bislig Br. (B00765MN) along Surigao – Davao Coastal Rd including Approaches, Surigao del Sur**, hereinafter called "the Works" and the ENTITY has accepted the Bid for **Nine Million Six Hundred Eighteen Thousand Four Pesos and 23/100 only (Php 9,618,004.23)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

**WHEREAS**, the whole works of this PROJECT as covered by this CONTRACT shall be completed within **Ninety (90) calendar days** in accordance with the provision of the Bid Documents;


**Retrofitting/Strengthening of Permanent Bridges, Bislig Br. (B00765MN) along Surigao – Davao Coastal Rd including Approaches, Surigao del Sur**


| Item Number | Description                                    | Quantity | Unit | Unit Cost (P) | Total Amount (P) |
|-------------|--|----------|------|---------------|------------------|
| 414         | Forms and Falseworks                           | 1.00     | l.s. | 553,378.56    | 553,378.56       |
| 416A        | Carbon Fiber Plates                            | 771.60   | lm   | 11,424.93     | 8,815,475.98     |
| 740 (1)     | Structural Concrete Injection and Crack Repair | 23.09    | l.m. | 4,750.52      | 109,689.50       |
| A.1.4(1)    | Provision of Progress Photographs              | 1.00     | L.s. | 1,999.20      | 1,999.20         |
| B.4(5)      | Bridge Survey and Staking                      | 0.255    | km   | 49,888.53     | 12,721.57        |
| B.5         | Project Billboard/Signboard                    | 1.00     | L.s. | 3,451.95      | 3,451.95         |
| B.7         | Occupational Safety and Health Program         | 1.00     | L.s. | 84,784.74     | 84,784.74        |
| B.8         | Traffic Management                             | 1.00     | L.s. | 11,979.21     | 11,979.21        |
| B.9         | Mobilization/Demobilization                    | 1.00     | L.s. | 24,523.52     | 24,523.52        |

**TOTAL : 9,618,004.23**

2/16/17  
  
**ISMELYN M. YU**  
 Administrative Officer V  
 (Witness)

for already 2/16/17  
**REYNALDO D. SALUDES, JR.**  
 Accountant III  
 (Witness)

BINDING SIGNATURE OF THE CONTRACTOR:  
 By:   
**PABLO YVES L. Dumlao II**  
 Proprietor/Manager

BINDING SIGNATURE OF THE PROCURING ENTITY:  
 By:   
**NOEL R. OCLARIT**  
 District Engineer

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS (DPWH)

Contract ID: 17NI0024


Contract Name: Retrofitting/Strengthening of Permanent Bridges, Bislig Br. (B00765MN) along Surigao – Davao Coastal Rd including Approaches

Location of the Contract: Surigao del Sur


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement to wit:
  - (a) General and Special Conditions of Contract;
  - (b) Drawings/Plans;
  - (c) Specifications;
  - (d) Invitation to Bid;
  - (e) Instructions to Bidders;
  - (f) Bid Data Sheet
  - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (h) Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
  - (i) Eligibility requirements, documents and/or statements;
  - (j) Performance Security
  - (k) Credit Line issued by a licensed bank, if any;
  - (l) Notice of Award of Contract and the Bidder's conforme thereto;
  - (m) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
5. IN WITNESS whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.

2/16/17


  
ENELYN M. YU  
Administrative Officer V  
(Witness)

2/16/17

  
REYNALDO D. SALUDES, JR.  
Accountant III  
(Witness)


BINDING SIGNATURE OF THE CONTRACTOR:

2/16/17

  
PABLO YVES L. DUMLAOG II  
Proprietor/Manager

BINDING SIGNATURE OF THE PROCURING ENTITY:

2/16/17

  
NOEL R. OCLARIT  
District Engineer

**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS (DPWH)**

**Contract ID: 17NI0024**

**Contract Name:** Retrofitting/Strengthening of Permanent Bridges, Bislig Br. (B00765MN) along Surigao – Davao Coastal Rd including Approaches

**Location of the Contract:** Surigao del Sur

---


Signed, sealed, delivered by NOEL R. OCLARIT, the District Engineer (for the Entity).

Signed, sealed, delivered by PABLO YVES L. Dumlao II, the Proprietor/Manager (for the Contractor).

**Binding Signature of the Procuring ENTITY**

(Party of the First Part)

BY:

  
NOEL R. OCLARIT  
District Engineer

**Binding Signature of the Contractor**


(Party of the Second Part)

BY:

  
PABLO YVES L. Dumlao II  
Proprietor/Manager

WITNESSES:

  
EMELYN M. YU  
Administrative Officer V

  
REYNALDO D. SALUDES, JR.  
Accountant III

APPROVED this 16<sup>th</sup> day of February, 20 17, in Bislig City, Surigao del Sur.

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS (DPWH)

Contract ID: 17NI0024

Contract Name: Retrofitting/Strengthening of Permanent Bridges, Bislig Br. (B00765MN) along Surigao – Davao Coastal Rd including Approaches


Location of the Contract: Surigao del Sur

REPUBLIC OF THE PHILIPPINES)

\_\_\_\_\_ ) S.S

Bislig City )

2/16/17

  
EMELYN M. YU  
Administrative Officer V  
(Witness)


ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of Bislig, personally appeared **NOEL R. OCLARIT**, District Engineer, representing the **REPUBLIC OF THE PHILIPPINES** (Department of Public Works and Highways), with Residence Certificate No. **02628306** issued on **January 3, 2017** at **Bislig City** and **PABLO YVES L. DUMLAO II**, Proprietor/Manager, representing **A.T. DUMLAO CONSTRUCTION, INC.** with Residence Certificate No. **10851254** issued on **January 4, 2017** at **Surigao City**, known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of four (4) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this 16<sup>th</sup> day of February, 20 17.

BINDING SIGNATURE OF THE CONTRACTOR:

By:   
PABLO YVES L. DUMLAO II  
Proprietor/Manager


2/16/17

BINDING SIGNATURE OF THE PROCURING ENTITY:

By:   
NOEL R. OCLARIT  
District Engineer

2/16/17

Doc. No. 425  
Page No. 80  
Book No. 5  
Series No. 2017

  
ATTY. DOMINGO P. DE CASTRO  
Notary Public  
Until Dec. 31, 2017  
Roll of Attorney No. 26385  
PTR No. 0112316 / 01-4-17, Bislig City  
I.B.P. RECEIPT No. 811447 / 10-12-16, Bislig City