



Republic of the Philippines  
Department of Public Works : Highways  
**ISABELA CITY DISTRICT ENGINEERING OFFICE**  
REGION IX  
Tabuk, Isabela City, Basilan Province

Contract ID: 25JH0013

Contract Name: CONSTRUCTION OF FLOOD CONTROL STRUCTURE ALONG ISABELA-MALUSO ROAD, BOTH RIVER BANK OF UPSTREAM AND DOWNSTREAM OF THE RIVER, ISABELA CITY, BASILAN

Location of the Contract: BASILAN PROVINCE

**CONTRACT AGREEMENT**

**KNOW ALL MEN BY THESE PRESENTS:**

This CONTRACT AGREEMENT, made this 12th day of FEBRUARY, 2025, by and between:

The GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES through the Department of Public Works and Highways (DPWH) represented herein by SALAM N. ALIMIN, District Engineer, duly authorized for this purpose, with main office address at DPWH Isabela City District Engineering Office, Tabuk, Isabela City, Basilan Province, hereinafter referred to as the "PROCURING ENTITY";

-and-

MMP CONSTRUCTION & SUPPLIES, a single proprietorship/ partnership/ corporation/ joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Menzi, Isabela City, Basilan, represented herein by ISMAEL L. COSME, duly authorized for this purpose, hereinafter referred to as the "CONTRACTOR;"

**WITNESSETH:**

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under CONTRACT ID. NO.: 25JH0013 - CONSTRUCTION OF FLOOD CONTROL STRUCTURE ALONG ISABELA-MALUSO ROAD, BOTH RIVER BANK OF UPSTREAM AND DOWNSTREAM OF THE RIVER, ISABELA CITY, BASILAN, hereinafter called the "Works," and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of NINETEEN MILLION FIVE HUNDRED EIGHTY FOUR THOUSAND SIX HUNDRED TWENTY TWO PESOS AND NINETY FIVE CENTAVOS ONLY (19,584,622.95 PHP).

WHEREAS, the whole project as covered by this contract shall be completed within One Hundred Four (104) calendar days including allowances for Sundays and national holidays,

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:
  - a. This Contract Agreement
  - b. Documents forming part of the Contract Agreement:

SHAMRA B. MANCAO  
Accountant II  
OIC-Chief, Finance Section  
(Witness)

JUL-ARVIN T. SANKALIMUL  
Engineer III  
Chief, Construction Section  
(Witness)

DPWH, Isabela City DEO  
(PARTY OF THE FIRST PART)  
By:   
SALAM N. ALIMIN  
District Engineer

MMP CONSTRUCTION & SUPPLIES  
(PARTY OF THE SECOND PART)  
By:   
ISMAEL L. COSME  
Owner/Manager

SIGNED IN THE PRESENCE OF:





Republic of the Philippines  
Department of Public Works and Highways  
**ISABELA CITY DISTRICT ENGINEERING OFFICE**  
REGION IX  
Tabuk, Isabela City, Basilan Province

Contract ID: 25JH0013

Contract Name: **CONSTRUCTION OF FLOOD CONTROL STRUCTURE ALONG ISABELA-MALUSO ROAD, BOTH RIVER BANK OF UPSTREAM AND DOWNSTREAM OF THE RIVER, ISABELA CITY, BASILAN**

Location of the Contract: **BASILAN PROVINCE**

  
**SHAIKA B. MANCAO**  
Accountant II  
OIC-Chief, Finance Section  
(Witness)


  
**JUL-ANN A. SAKKALALUL**  
Engineer III  
Chief, Construction Section  
(Witness)


- (1) Notice of Award (NOA) with the Contractor's signed "conforme"
- (2) **CONTRACTOR's** Bid in the Form of Bid, including its Technical and Financial Components, as calculated by the Procuring Entity and conformed to by the **CONTRACTOR** through the NOA.
- (3) Instructions to Bidders (ITB) and Bid Data Sheet (BDS)
- (4) Supplemental/Bid Bulletins for Bidding Documents
- (5) Special Conditions of Contract (SCC)
- (6) General Conditions of Contract (GCC)
- (7) Specifications
- (8) Drawings
- (9) Other Documents:
- (a) Construction Methods
  - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
  - (c) Manpower Schedule
  - (d) Equipment Utilization Schedule
  - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
  - (f) **CONTRACTOR's** All Risk Insurance (CARI)

3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.

4. In consideration of the execution and completion of the Works by the **CONTRACTOR**, the **PROCURING ENTITY** hereby covenants to pay the **CONTRACTOR** the unit prices in the **CONTRACTOR's** Calculated Bid, as applied to the actual quantities accomplished as certified by the **PROCURING ENTITY** under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

SIGNED IN THE PRESENCE OF:

DPWH, Isabela City DEO  
(PARTY OF THE FIRST PART)  
By:   
**SALAMAT AMIN**  
District Engineer

MMP CONSTRUCTION & SUPPLIES  
(PARTY OF THE SECOND PART)  
By:   
**ISMAEL L. COSME**  
Owner/Manager





Republic of the Philippines  
Department of Public Works and Highways  
**ISABELA CITY DISTRICT ENGINEERING OFFICE**  
REGION IX  
Tabuk, Isabela City, Basilan Province

Contract ID: 25JH0013

Contract Name: **CONSTRUCTION OF FLOOD CONTROL STRUCTURE ALONG ISABELA-MALUSO ROAD, BOTH RIVER BANK OF UPSTREAM AND DOWNSTREAM OF THE RIVER, ISABELA CITY, BASILAN**

Location of the Contract: **BASILAN PROVINCE**

The following items and quantities are included in the scope of work:

Item No. No.	Description	Quantity	Unit	Unit Cost (Php)	Total Amount (Php)
B.5	Project Billboard/Signboard	2.00	each	6,922.44	13,844.88
B.7(2)	Occupational Safety and Health Program	1.00	lot	282,252.61	282,252.61
B.9	Mobilization/Demobilization	1.00	l.s.	146,160.00	146,160.00
404(1)a	Reinforcing Steel, Grade 40	38,458.27	kg	94.32	3,627,384.03
404(1)b	Reinforcing Steel, Grade 60	1,431.82	kg	102.08	146,160.19
405(1)b3	Structural Concrete, $f_c' = 27.58$ Mpa	324.10	cu.m.	11,958.84	3,875,860.04
508(1)	Handlaid Rock Embankment	3,372.24	cu.m.	2,103.73	7,094,282.46
1702(1)b	Structure Excavation	246.58	cu.m.	425.22	104,850.75
1716(6)	Structural Steel Sheet Piles, Furnished (0.40m Wide)	787.50	ln.m.	4,495.36	3,540,096.00
1716(12)	Structural Steel Sheet Piles, Driven	787.50	ln.m.	957.12	753,732.00
<b>TOTAL</b>					<b>19,584,622.95</b>

Total Amount in Words:


**NINETEEN MILLION FIVE HUNDRED EIGHTY FOUR THOUSAND SIX HUNDRED TWENTY TWO PESOS AND NINETY FIVE CENTAVOS ONLY (19,584,622.95 PHP).**

ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

PROCURING ENTITY:

Represented by:

  
**SALAM M. ALIMIN**  
District Engineer


CONTRACTOR:

Represented by:

  
**ISMAEL L. COSME**  
Owner/Manager

Witnessed by:

  
**JUL-AMIN A. SAKKALAHUL**  
Engineer III  
Chief, Construction Section

  
**SHAIRA B. MANCAO**  
Accountant II  
OIC-Chief, Finance Section



Republic of the Philippines  
Department of Public Works and Highways  
ISABELA CITY DISTRICT ENGINEERING OFFICE  
REGION IX  
Tabuk, Isabela City, Basilan Province

Contract ID: 25JH0013

Contract Name: CONSTRUCTION OF FLOOD CONTROL STRUCTURE ALONG ISABELA-MALUSO ROAD, BOTH RIVER BANK OF UPSTREAM AND DOWNSTREAM OF THE RIVER, ISABELA CITY, BASILAN

Location of the Contract: BASILAN PROVINCE

SHAIRA B. MANCAO  
Accountant II  
OIC-Chief, Finance Section  
(Witness)

Isabela City )S.S.  
Zamboanga Peninsula )

ACKNOWLEDGMENT

BEFORE ME, as the Notary Public for and within the City of Isabela, personally appeared SALAM N. ALIMIN, District Engineer, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with Residence Certificate No. 08172447 issued on January 28, 2025 at Isabela City, Basilan, and ISMAEL L. COSME, Owner/Manager, representing MMP CONSTRUCTION & SUPPLIES with Residence Certificate No. 08167834 issued on January 7, 2025 at Isabela City known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledge to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consist on four (4) pages, including this page, on which this acknowledgment is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and official seal this 13th day of February, 2025.

ATTY. LYCEL B. CASTOR-TAN  
Notary Public  
Until December 31, 2025  
Roll No. 49698, 05/24/04  
PTR No. 9139351, 01/02/2025, Isabela City, Basilan  
IBP No. 188211, 12/05/2024, ZAMBASULTA CHAPTER  
MCLE COMPLIANCE No. VIII: 0001488, 01/10/23  
Roxas Avenue, Isabela City, Basilan Province  
Issued at  
**Ack-Only**

SIGNED IN THE PRESENCE OF:  
DPWH, Isabela City DEO  
(PARTY OF THE FIRST PART)  
By:   
SALAM N. ALIMIN  
District Engineer

MMP COSTRUCTION & SUPPLIES  
(PARTY OF THE SECOND PART)  
By:   
ISMAEL L. COSME  
Owner/Manager

Doc No. 236  
Page No. 46  
Book No. IXVII  
Series No. 2875

DOCUMENTARY STAMP  
TAX PAID

25597917 3-25-25