

Department of Public Works and Highways

Contract ID : 23ID0050

Contract Name/ Location : Construction of Road, Barangay Hibunawon-Barangay Parasan Road, Jaro, Leyte

FORM OF CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS :

THIS CONTRACT AGREEMENT made this APR 19 2023 day of \_\_\_\_\_ by and between:

The GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES through the **Department of Public Works and Highways (DPWH)** represented herein by \_\_\_\_\_, duly authorized for this purpose, with main office address at **DPWH, 2nd DEO, Brgy. Barugohay Central, Carigara, Leyte**, hereinafter referred to as the "PROCURING ENTITY";

-and-

**VENUS ENGINEERING AND CONSTRUCTION**, a single proprietorship/partnership/corporation/ joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Brgy. Highway, Dulag, Leyte represented herein by **JADE A. AGULLO**, duly authorized for this purpose, hereinafter referred to as the "CONTRACTOR";

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under Contract ID No. **23ID0050**

**Construction of Road, Barangay Hibunawon-Barangay Parasan Road, Jaro, Leyte**

(Contract Name)

hereinafter called the Works, and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of

**Seven Million Eight Hundred Ninety  
Thousand Three Hundred Forty Five  
Pesos & 48/100 Only.**

**7,890,345.48**

*Amount in words and numbers*

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:
  - a. This Contract Agreement
  - b. Documents forming part of the Contract Agreement:
    - (1) Notice of Award (NOA) with the Contractor signed conforme
    - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.

Subject to Availability of Funds:

**LORIBELLE S. IGOT**  
Accountant III  
(Witness)

**NORBERTO BOCO**  
Chief, Construction Section  
(End-user)  
(Witness)

VENUS ENGINEERING AND CONSTRUCTION

**JADE A. AGULLO**  
Authorized Managing Officer

DPWH 2nd LED, Carigara, Leyte  
**LEO EDWARD L. OPPURA**  
District Engineer

Department of Public Works and Highways

Contract ID : **23ID0050**

Contract Name/ **Construction of Road, Barangay Hibunawon-Barangay Parasan Road, Jaro, Leyte**

Location : \_\_\_\_\_

- (3) Bidding Documents with Bulletins
- (4) Specifications
- (5) Drawings
- (6) Special Conditions of Contract (SCC)
- (7) General Conditions of Contract (GCC)
- (8) Performance Security
- (9) Integrity Pledge under Department Order No. 86, series of 2013
- (10) Other Documents
  - (a) Construction Methods
  - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tolls of project scheduling and Cash Flow.
  - (c) Manpower Schedule
  - (d) Equipment Utilization Schedule
  - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
  - (f) Contractors All Risk Insurance (CARI)

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as herein mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this CONTRACT AGREEMENT in all respects.
4. Slippage of more than 30 days in the original schedule would result in nonpayment, the cancellation of the contract, blacklisting of the erring contractor, and the entry of a new contractor who will finish the project.
5. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this CONTRACT AGREEMENT, all the times and in the manner prescribed by this CONTRACT AGREEMENT.

IN WITNESS whereof, the parties thereto set their respective hands on the year first before written.

APR 19 2023

**PROCURING ENTITY:**

**CONTRACTOR :**

**Represented by:**

**Represented by:**

**LEO EDWARD L. OPPURA**

District Engineer

**JADE A. AGULLO**

Authorized Managing Officer

**VENUS ENGINEERING AND CONSTRUCTION**

**WITNESSED BY:**

**NORBERTO P. BOCO**

Chief, Construction Section (End -User)  
(Witness)

**LORIBELLE S. IGOT**

Accountant III  
(Witness)

Department of Public Works and Highways

Contract ID : 23ID0050

Contract Name/ Location : Construction of Road, Barangay Hibunawon-Barangay Parasan Road, Jaro, Leyte

Subject to Availability of Funds:

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of TACLOBAN CITY, personally appeared **LEO EDWARD L. OPPURA**, representing the **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES ( Department of Public Works and Highways )** with Residence Certificate No. \_\_\_\_\_

issued on \_\_\_\_\_ at \_\_\_\_\_  
and **JADE A. AGULLO** of **VENUS ENGINEERING AND CONSTRUCTION**  
with Residence Certificate No. \_\_\_\_\_ issued at \_\_\_\_\_

on \_\_\_\_\_, known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledge to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consist of three (3) pages, including this page on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal to this APR 19 2023  
day of \_\_\_\_\_.

Doc. No. 284  
Page No. 3  
Book No. 0  
Series of 224

*Faye Gladys M. Tebrero*  
**FAYE GLADYS M. TEBRERO**  
NOTARY PUBLIC

For Tacloban City, Province of Leyte  
NC No. 2022-08-10 valid until December 31, 2023  
Roll No. 53206/ IBP Receipt No. 2022/CT-2023  
PTR No. 8525134/01.24.2023/Tacloban City  
Door A-106, 141 F. Mendoza Realty Complex  
Sto. Niño St., Brgy. 08, Tacloban City  
MCLE Compliance No. VII-0011085 valid until April 14, 2025

*Loribelle S. Igot*  
**LORIBELLE S. IGOT**  
Accountant III  
(Witness)

*Norberto P. Boco*  
**NORBERTO P. BOCO**  
Chief, Construction Section  
(End-user)  
(Witness)

*Jade A. Agullo*  
**JADE A. AGULLO**  
Authorized Managing Officer  
**VENUS ENGINEERING AND**

DPWH 2nd LED, Carigara, Leyte

*Leo Edward L. Oppura*  
**LEO EDWARD L. OPPURA**  
District Engineer