

Department of Public Works and Highways (DPWH)

Contract ID No.
Contract Name

: 25DN0120
: FY 2025 DPWH INFRASTRUCTURE PROGRAM – ORGANIZATIONAL
OUTCOME 2: PROTECT LIVES AND PROPERTIES AGAINST MAJOR
FLOODS - FLOOD MANAGEMENT PROGRAM - CONSTRUCTION/
MAINTENANCE OF FLOOD MITIGATION STRUCTURES AND
DRAINAGE SYSTEMS - CONSTRUCTION OF BREAKWATER
(PHASE 2) AT BARANGAY ITHAN -
BINANGONAN, RIZAL (FIRST DISTRICT) -

Location of the Contract



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
RIZAL 1ST DISTRICT ENGINEERING OFFICE
Government Center, Calumpang, Binangonan, Rizal



NOTICE OF AWARD

JUN 30 2025

MR. ERNESTO L. ANOLIN, JR. -
Owner
E.L. ANOLIN CONSTRUCTION
14B Mariano St. Brgy. Sta. Ana San Mateo, Rizal

Dear **Mr. Anolin**:

We hereby accept your bid for the above-stated Contract and, therefore, award the Contract to you, as the Bidder with the Lowest Calculated Responsive Bid, at a total Contract Price equivalent to **FORTY-SIX MILLION SEVEN HUNDRED NINETY-FOUR THOUSAND TWO HUNDRED NINETY-SEVEN PESOS AND FIFTY CENTAVOS (P46,794,297.50) Philippine Pesos.**

You are, therefore, required, within ten (10) calendar days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- Notice of Award (NOA) within the bidder's signed "conforme"
- Authority of Signing Official/Board Resolution/Secretary's Certificate
- For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement.
- Performance Security in any of the forms specified in the Instructions to Bidders (Use Form DPWH-INFR-43 or DPWH-INFR-44, as applicable).
- Construction Methods (Use Form DPWH-INFR-45)
- Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow (Use Form DPWH-INFR-46).
- Manpower Schedule (Use Form DPWH-INFR-47).
- Equipment Utilization Schedule (Use Form DPWH-INFR-48).
- Construction Safety and Health Program (Use Form DPWH-INFR-49).
- Contractor's All Risk Insurance (CARI)
- Latest Income Tax and Business Returns duly stamped and received by BIR and validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes
- For a local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities

Department of Public Works and Highways (DPWH)

Contract ID No.

: 25DN0120

Contract Name

: FY 2025 DPWH INFRASTRUCTURE PROGRAM – ORGANIZATIONAL
OUTCOME 2: PROTECT LIVES AND PROPERTIES AGAINST MAJOR
FLOODS - FLOOD MANAGEMENT PROGRAM - CONSTRUCTION/
MAINTENANCE OF FLOOD MITIGATION STRUCTURES AND
DRAINAGE SYSTEMS - CONSTRUCTION OF BREAKWATER
(PHASE 2) AT BARANGAY ITHAN
BINANGONAN, RIZAL (FIRST DISTRICT)

Location of the Contract

: BINANGONAN, RIZAL (FIRST DISTRICT)

m. For a foreign bidder, valid PCAB License and Registration for the type and cost of the contract to be bid, when the Treaty or International or Executive Agreement expressly allows submission of the PCAB License and Registration for the type and cost of the contract at hand as a pre-condition to the NOA.

n. Integrity Pledge under Department Order No. 86, series of 2013.

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement.

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,


PORFIRIO I. CLEOFAS
District Engineer

CONFORME:

ERNESTO L. ANOLIN, JR.

Owner

E.L. ANOLIN CONSTRUCTION

Date Received: JUN 30 2025

Department of Public Works and Highways

Contract ID: 25DN0120

Contract Name: FY 2025 DPWH INFRASTRUCTURE PROGRAM - ORGANIZATIONAL
OUTCOME 2: PROTECT LIVES AND PROPERTIES AGAINST MAJOR
FLOODS - FLOOD MANAGEMENT PROGRAM - CONSTRUCTION/
MAINTENANCE OF FLOOD MITIGATION STRUCTURES AND
DRAINAGE SYSTEMS - CONSTRUCTION OF BREAKWATER (PHASE
2) AT BARANGAY ITHAN

Location of the Contract: BINANGONAN, RIZAL (FIRST DISTRICT)



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
RIZAL 1ST DISTRICT ENGINEERING OFFICE
Government Center, Calumpang, Binangonan, Rizal



**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED
RESPONSIVE BID AND RECOMMENDING AWARD THERETO**

RESOLUTION NO. CW - 2025 - 088

WHEREAS, the Department of Public Works and Highways (DPWH) Rizal 1st District Engineering Office advertised the Invitation to Bid for the above stated project in the PhilGEPS, DPWH Website and posted in the bulletin board at conspicuous place of the Rizal 1st District Engineering Office continuously for seven calendar days starting on May 28 – June 3, 2025;

WHEREAS, in response to the said Invitation to Bid, the BAC received four (4) bids for the Contract as of the deadline for the submission of Bids on June 17, 2025 before 10:00 A.M.;

WHEREAS, after the deadline for submission of bids, the BAC opened and conducted Preliminary Examination of the Technical Components of the Bids, using a non-discretionary “pass/fail” criterion (presence or absence of required documents) against the checklist of requirements as stipulated in the Bidding Documents, results are as follows;

Bidder	Passed / Failed	If Failed, Reasons
E.L. ANOLIN CONSTRUCTION	Passed	
QUEEN MARIECRIS CONSTRUCTION CORP.	Passed	
LECAR BUILDERS	Passed	
ST. GERRARD CONSTRUCTION GEN. CONTRACTOR & DEVELOPMENT CORP.	Passed	

WHEREAS, electronic eligibility processing was simultaneously conducted using the DPWH CWA to check the bidder's compliance as to legal, financial and technical requirements, results are as follows;

Bidder	Eligible/ Ineligible	If Ineligible, Reasons
E.L. ANOLIN CONSTRUCTION	Eligible	
QUEEN MARIECRIS CONSTRUCTION CORP.	Eligible	
LECAR BUILDERS	Eligible	
ST. GERRARD CONSTRUCTION GEN. CONTRACTOR & DEVELOPMENT CORP.	Eligible	

Department of Public Works and Highways

Contract ID: 25DN0120

Contract Name: FY 2025 DPWH INFRASTRUCTURE PROGRAM - ORGANIZATIONAL
OUTCOME 2: PROTECT LIVES AND PROPERTIES AGAINST MAJOR
FLOODS - FLOOD MANAGEMENT PROGRAM - CONSTRUCTION/
MAINTENANCE OF FLOOD MITIGATION STRUCTURES AND
DRAINAGE SYSTEMS - CONSTRUCTION OF BREAK/WATER (PHASE
2) AT BARANGAY ITHAN

Location of the Contract: BINANGONAN, RIZAL (FIRST DISTRICT)

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bids from the Bidders that passed the Eligibility Check, as follows;

Bidder	Total Amount of Bid as Read (Php)	Discount Offered	Result
E.L. ANOLIN CONSTRUCTION	PHP 46,794,297.50		Passed
QUEEN MARIECRIS CONSTRUCTION CORP.	PHP 47,864,000.02		Passed
LECAR BUILDERS	PHP 48,172,834.95		Passed
ST. GERRARD CONSTRUCTION GEN. CONTRACTOR & DEVELOPMENT CORP.	PHP 48,196,226.24		Passed

WHEREAS, starting on June 18, 2025, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **E.L. ANOLIN CONSTRUCTION** is the Bidder with the Lowest Calculated Bid;

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance (TCB vs TBR)	% Variance of TCB from ABC	Ranking of TCB
E.L. ANOLIN CONSTRUCTION	PHP 46,794,297.50	PHP 46,794,297.50	N/A	(-)3.02%	1 st
QUEEN MARIECRIS CONSTRUCTION CORP.	PHP 47,864,000.02	PHP 47,864,000.02	N/A	(-)0.80%	2 nd
LECAR BUILDERS	PHP 48,172,834.95	PHP 48,172,834.95	N/A	(-)0.16%	3 rd
ST. GERRARD CONSTRUCTION GEN. CONTRACTOR & DEVELOPMENT CORP.	PHP 48,196,226.24	PHP 48,196,226.24	N/A	(-)0.11%	4 th

WHEREAS, upon post-qualification of the Bidder with the Lowest Calculated Bid **E.L. ANOLIN CONSTRUCTION** the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **E.L. ANOLIN CONSTRUCTION** as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the abovementioned Contract; and

Department of Public Works and Highways

Contract ID: 25DN0120

Contract Name: FY 2025 DPWH INFRASTRUCTURE PROGRAM - ORGANIZATIONAL
OUTCOME 2: PROTECT LIVES AND PROPERTIES AGAINST MAJOR
FLOODS - FLOOD MANAGEMENT PROGRAM - CONSTRUCTION/
MAINTENANCE OF FLOOD MITIGATION STRUCTURES AND
DRAINAGE SYSTEMS - CONSTRUCTION OF BREAKWATER (PHASE
2) AT BARANGAY ITHAN

Location of the Contract: BINANGONAN, RIZAL (FIRST DISTRICT)

- b) To recommend to the District Engineer, for approval, the award of the said Contract to **E.L. ANOLIN CONSTRUCTION** at its total Calculated Bid, in the amount of Forty-Six Million Seven Hundred Ninety-Four Thousand Two Hundred Ninety-Seven Pesos and Fifty Centavos (PHP 46,794,297.50)

RESOLVED, at DPWH - Rizal 1st District Engineering Office, Calumpang, Binangonan, Rizal, Philippines, this ____ day of _____.



NELLA B. MEJIA
BAC Chairperson


ISIDRO G. ANTONIO
BAC, Vice Chairperson


JONATHAN DAVID T. ALVAREZ
BAC Member


DOMINADOR F. DE GUZMAN JR.
BAC Member


HILARIO R. FORMENTO JR.
BAC Member


PORFIRIO I. CLEOFAS
District Engineer

Date Approved: _____