

Department of Public Works and Highways

Contract ID: 25MB0044

Contract Name: Construction of Multi-Purpose Building (Covered Court), Polomolok Creek Integrated School, Barangay Magsaysay, Polomolok, South Cotabato

Location of the Contract: Polomolok, South Cotabato

SOUTH COTABATO 1st DISTRICT ENGINEERING OFFICE

Tindako St. Balite, Brgy. Lagao, General Santos City

JUN 28 2025

NOTICE OF AWARD

Engr. SAMUEL L. SIA

General Manager

WINCH MECHANICAL INNOVATIONS & GEN. CONSTRUCTION, INC.

Airport Road, Fatima, General Santos City, South Cotabato, 9500

Dear Engr. Sia:

We hereby accept your bid for the abovestated Contract and therefore, award the Contract to you, as the Bidder with the Lowest Calculated Responsive Bid, at a total Contract price equivalent to **Four Million Eight Hundred One Thousand Three Hundred Nineteen & 26/100 Pesos Only (P 4,801,319.26).**

You are, therefore, required, within ten (10) calendar days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- Notice of Award (NOA) with the bidder's signed "conforme"
- Authority of Signing Official/Board Resolution/Secretary's Certificate
- For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement.
- Performance Security in any of the forms specified in the Instructions to Bidders (Use Form DPWH-INFR-43 or DPWH-INFR-44, as applicable).
- Construction Methods (Use Form DPWH-INFR-45)
- Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow (Use Form DPWH-INFR-46).
- Professional Regulatory Commission (PRC) License No. and Tax Identification Number (TIN) of Each Key Personnel
- Manpower Schedule (Use Form DPWH-INFR-47)
- Equipment Utilization Schedule (Use Form DPWH-INFR-48)
- Construction Safety and Health Program (Use Form DPWH-INFR-49)
- Contractor's All Risk Insurance (CARI)
- Latest Income Tax and Business Returns duly stamped and received by BIR and duly validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes
- For a local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities
- For a foreign bidder, valid PCAB License and Registration for the type and cost of the contract to be bid, when the Treaty or International or Executive Agreement expressly allows submission of the PCAB License and Registration for the type and cost of the contract at hand as pre-condition to the NOA.

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement.

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,

  
**JONATHAN G. BANTUG**  
District Engineer

Conforme:

Name and Signature of Bidder's Representative: \_\_\_\_\_

Position: \_\_\_\_\_

Name of Bidder: \_\_\_\_\_

Date: \_\_\_\_\_

Department of Public Works and Highways

Contract ID: 25MB0044

Contract Name: Construction of Multi-Purpose Building (Covered Court), Polomolok Creek Integrated School, Barangay Magsaysay, Polomolok, South Cotabato

Location of the Contract: Polomolok, South Cotabato

SOUTH COTABATO 1<sup>st</sup>  
DISTRICT ENGINEERING OFFICE  
Tindalo St. Balite, Brgy. Lagao, General Santos City

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED  
RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 115 Series of 2025

WHEREAS, the DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS SOUTH COTABATO 1<sup>st</sup> DISTRICT ENGINEERING OFFICE, GENERAL SANTOS CITY posted the Invitation to Bid for the abovestated Contract in the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the Department of Public Works and Highways South Cotabato 1st District Engineering Office, Tindalo Street, Balite, Brgy. Lagao, General Santos City continuously for seven calendar days starting on May 29 – June 4, 2025;

WHEREAS, in response to the said Invitation, the BAC received Three (3) bids for the Contract as of the deadline for the submission of Bids on June 18, 2025;

WHEREAS, on June 18, 2025, the BAC conducted the opening and undertook the Preliminary Examination of the Technical Components of the Bid, and found that Three (3) Bids passed the preliminary Examination, as follows:

Bidder	Passed /Failed	If Failed, Reasons
WINCH MECHANICAL INNOVATIONS & GEN. CONSTRUCTION, INC.	Passed	
CRF CONSTRUCTION, INC.	Passed	
ANDRICH CONSTRUCTION	Passed	

WHEREAS, immediately on the same day, the BAC conducted the Eligibility Check on the Bidders which passed the Preliminary Examination of the Technical Components of the Bid, and found that Three (3) Bidders are eligible to participate in the bidding for this Contract, as follows:

Bidder	Eligible/Ineligible	If Ineligible, Reasons
WINCH MECHANICAL INNOVATIONS & GEN. CONSTRUCTION, INC.	Eligible	
CRF CONSTRUCTION, INC.	Eligible	
ANDRICH CONSTRUCTION	Eligible	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bid from the Bidders that passed the Eligibility Check, and found that Three (3) Bids passed the Preliminary Examination, as follows:

**Department of Public Works and Highways**

**Contract ID: 25MB0044**

**Contract Name: Construction of Multi-Purpose Building (Covered Court), Polomolok Creek Integrated School, Barangay Magsaysay, Polomolok, South Cotabato**

**Location of the Contract: Polomolok, South Cotabato**

Bidder	Total Bid as Read	Passed/Failed	If Failed, Reasons
<b>WINCH MECHANICAL INNOVATIONS &amp; GEN. CONSTRUCTION, INC.</b>	<b>P 4,801,319.26</b>	<b>Passed</b>	
<b>CRF CONSTRUCTION, INC.</b>	<b>P 4,944,925.63</b>	<b>Passed</b>	
<b>ANDRICH CONSTRUCTION</b>	<b>P 4,948,796.92</b>	<b>Passed</b>	

WHEREAS, on June 19 - 25, 2025, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **WINCH MECHANICAL INNOVATIONS & GEN. CONSTRUCTION, INC.** is the Bidder with the Lowest Calculated Bid:

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
<b>WINCH MECHANICAL INNOVATIONS &amp; GEN. CONSTRUCTION, INC.</b>	<b>P 4,801,319.26</b>	<b>P 4,801,319.26</b>	-	<b>-3.00%</b>	<b>1</b>
<b>CRF CONSTRUCTION, INC.</b>	<b>P 4,944,925.63</b>	<b>P 4,944,925.67</b>	Error in Calculation	<b>-0.10%</b>	<b>2</b>
<b>ANDRICH CONSTRUCTION</b>	<b>P 4,948,796.92</b>	<b>P 4,948,797.03</b>	Error in Calculation	<b>-0.02%</b>	<b>3</b>

WHEREAS, upon post-qualification of the Bidder with the Lowest Calculated Bid, **WINCH MECHANICAL INNOVATIONS & GEN. CONSTRUCTION, INC.**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **WINCH MECHANICAL INNOVATIONS & GEN. CONSTRUCTION, INC.** as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the abovementioned Contract; and
- b) To recommend to the **District Engineer**, for approval, the award of the said Contract to **WINCH MECHANICAL INNOVATIONS & GEN. CONSTRUCTION, INC.** with the LCRB at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **Four Million Eight Hundred One Thousand Three Hundred Nineteen & 26/100 Pesos Only (P 4,801,319.26)**.


Department of Public Works and Highways

Contract ID: 25MB0044

Contract Name: Construction of Multi-Purpose Building (Covered Court), Polomolok  
Creek Integrated School, Barangay Magsaysay, Polomolok, South  
Cotabato


Location of the Contract: Polomolok, South Cotabato


RESOLVED, at DPWH South Cotabato 1<sup>st</sup> District Engineering Office, Tindalo St., Balite, Brgy.  
Lagao, General Santos City, this \_\_\_\_\_ day of JUN 27 2025.

  
**LET ANGELOUS S. BANTULAN**  
BAC Chairperson

  
**ALLAN LOUIE Y. ABREA**  
BAC Vice-Chairperson

  
**NORIEL A. SAMANODI**  
BAC Regular Member

  
**XIAN TED A. TAMAYO**  
BAC Provisional Member  
(For all Types of Project Procurement)

  
**TEODY R. GALANG**  
BAC Provisional Member  
Representative from Office  
Concerned as End-User

Approved by:

  
**JONATHAN G. BANTUG**

District Engineer

Date approved: JUN 28 2025

R12.11-RDB/MTRB