

Department of Public Works and Highways (DPWH)

Contract ID : 25MB0099

Contract Name: Concreting of Road, Purok 10-B San Isidro, Barangay Poblacion, Tupi, South Cotabato

Locations of the Contract: General Santos City

SOUTH COTABATO 1ST DISTRICT ENGINEERING OFFICE

Tindalo Street, Balite, Brgy. Lagao, General Santos City

NOTICE OF AWARD

JUN 28 2025

ISAGANI D. OLANO

Proprietor

JAMI Construction and Supply

Block 4, Purok Bagtindon, Magsaysay,

Polomolok, South Cotabato

Dear Sir:

We hereby accept your bid for the abovementioned Contract and, therefore, award the Contract to you, as the Bidder with the Lowest Calculated Responsive Bid, at a total Contract price equivalent to **Nine Million Six Hundred Two Thousand Seven Hundred Nineteen and 85/100 Pesos Only (P 9,602,719.85).**

You are, therefore, required, within ten (10) calendar days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- a. Notice of Award (NOA) with the bidder's signed "conforme"
- b. Authority of Signing Official/Board Resolution/Secretary's Certificate
- c. For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement.
- d. Performance Security in any of the forms specified in the Instructions to Bidders (Use Form DPWH-INFR-43 or DPWH-INFR-44, as applicable).
- e. Construction Methods (Use Form DPWH-INFR-45)
- f. Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow (Use Form DPWH-INFR-46).
- g. Professional Regulatory Commission (PRC) License No. and Tax Identification Number (TIN) of Each Key Personnel
- h. Manpower Schedule (Use Form DPWH-INFR-47).
- i. Equipment Utilization Schedule (Use Form DPWH-INFR-48).
- j. Construction Safety and Health Program (Use Form DPWH-INFR-49).
- k. Contractor's All Risk Insurance (CARI)
- l. Latest Income Tax and Business Returns duly stamped and received by BIR and duly validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes
- m. For a local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities
- n. For a foreign bidder, valid PCAB License and Registration for the type and cost of the contract to be bid, when the Treaty or International or Executive Agreement expressly allows submission of the PCAB License and Registration for the type and cost of the contract at hand as a pre-condition to the NOA.

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement.

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,

  
**JONATHAN G. BANTUG**

District Engineer

Conforme:

Name and Signature of Bidder's Representative: \_\_\_\_\_

Position: \_\_\_\_\_

Name of Bidder: \_\_\_\_\_

Date: \_\_\_\_\_

Department of Public Works and Highways

Contract ID : 25MB0099  
Contract Name : Concreting of Road, Purok 10-B San Isidro, Barangay Poblacion, Tupi, South Cotabato  
Locations of the Contract : Tupi, South Cotabato

SOUTH COTABATO 1<sup>st</sup>  
DISTRICT ENGINEERING OFFICE  
Tindalo Street. Balite, Brgy. Lagao, General Santos City

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 114, Series of 2025

HEREAS, the **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS SOUTH COTABATO 1<sup>st</sup> DISTRICT ENGINEERING OFFICE, GENERAL SANTOS CITY** posted the Invitation to Bid for the abovestated Contract at the websites of the DPWH and the PhilGEPS and at a conspicuous place on the premises of the **Department of Public Works and Highways, South Cotabato 1<sup>st</sup> District Engineering Office, Tindalo Street, Balite, Brgy. Lagao, General Santos City** continuously for seven calendar days starting on **May 29, 2025 to June 04, 2025;**

HEREAS, in response to the said Invitation, the BAC received **Four (4)** bids for the Contract as of the deadline for the submission of Bids on **June 18, 2025;**

HEREAS, on **June 18, 2025 at 10:00 A.M.,** the BAC conducted, opened and undertook the preliminary Examination of the Technical Components of the Bids, and found that **Four (4)** Bids passed the Preliminary Examination, as follows:

Bidder	Passed/ Failed	If Failed, Reasons
JAMI CONSTRUCTION AND SUPPLY	Passed	-
XIANN THIRDMI BUILDERS	Passed	-
DVH CONSTRUCTION SERVICES	Passed	-
ZJN DEVELOPMENT CONSTRUCTION SUPPLY	Passed	-

HEREAS, immediately on the same day, the BAC conducted the Eligibility Check on the Bidders which passed the Preliminary Examination of the Technical Components of the Bids, and found that **Four (4)** bidders are eligible to participate in the bidding for this Contract, as follows:

Bidder	Eligible/ Ineligible	If Ineligible, Reasons
JAMI CONSTRUCTION AND SUPPLY	Eligible	-
XIANN THIRDMI BUILDERS	Eligible	-
DVH CONSTRUCTION SERVICES	Eligible	-
ZJN DEVELOPMENT CONSTRUCTION SUPPLY	Eligible	-

## Department of Public Works and Highways

Contract ID : 25MB0099  
Contract Name : **Concreting of Road, Purok 10-B San Isidro, Barangay Poblacion, Tupi, South Cotabato**  
Locations of the Contract : **Tupi, South Cotabato**

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bids from the Bidders that passed the Eligibility Check, and found that **Four (4)** Bids passed the Preliminary Examination, as follows:

Bidder	Total Bid as Read	Passed/ Failed	If Failed, Reasons
JAMI CONSTRUCTION AND SUPPLY	P 9,602,719.85	Passed	-
XIANN THIRDEI BUILDERS	P 9,845,000.00	Passed	-
DVH CONSTRUCTION SERVICES	P 9,896,998.10	Passed	-
ZJN DEVELOPMENT CONSTRUCTION SUPPLY	P 9,811,636.50	Passed	-

WHEREAS, on **June 19 – June 25, 2025**, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **JAMI CONSTRUCTION AND SUPPLY** is the Bidder with the Lowest Calculated Bid:

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
JAMI CONSTRUCTION AND SUPPLY	P 9,602,719.85	P 9,602,719.85	-	<b>-3.00%</b>	<b>1</b>
XIANN THIRDEI BUILDERS	P 9,845,000.00	P 9,845,000.00	-	<b>-0.56%</b>	<b>2</b>
DVH CONSTRUCTION SERVICES	P 9,896,998.10	-	Non-complying	-	-
ZJN DEVELOPMENT CONSTRUCTION SUPPLY	P 9,811,636.50	-	Non-complying	-	-

WHEREAS, upon post-qualification of the Bidder with the Lowest Calculated Bid, **JAMI CONSTRUCTION AND SUPPLY**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:


- To declare **JAMI CONSTRUCTION AND SUPPLY** as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the abovementioned Contract; and
- To recommend to the **District Engineer**, for approval, the award of the said Contract to **JAMI CONSTRUCTION AND SUPPLY** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **Nine Million Six Hundred Two Thousand Seven Hundred Nineteen and 85/100 Pesos Only (P 9,602,719.85)**.

Department of Public Works and Highways


Contract ID : 25MB0099  
Contract Name : Concreting of Road, Purok 10-B San Isidro, Barangay  
Poblacion, Tupi, South Cotabato  
Locations of the Contract : Tupi, South Cotabato


RESOLVED, at DPWH South Cotabato 1<sup>st</sup> District Engineering Office, Tindalo Street, Balite, Brgy. Lagao, General Santos City, this \_\_\_\_\_ day of JUN 27 2025, 20\_\_\_\_.

  
**LEI ANGELOUS S. BANTILAN**  
BAC Chairperson


  
**ALLAN LOUIE Y. ABREA**  
BAC Vice Chairperson

  
**NORIEL A. SAMANODI**  
BAC, Regular Member

  
**XIAN TED A. TAMAYO**  
BAC, Provisional Member  
(For All Types of Procurement)

  
**TEODY R. GALANG**  
Representative from Office Concerned  
As End-User

Approved by:

  
**JONATHAN G. BANTUG**  
District Engineer  
Head of Procuring Entity  
Date approved: JUN 28 2025

R12.11 ADB/MTRB