

Department of Public Works and Highways

Contract ID : **25MB0101**

Contract Name: **Concreting of Road, Sitio Tukay-el, Barangay Cebuano, Tupi, South Cotabato**

Location of the Contract: **Sitio Tukay-el, Barangay Cebuano, Tupi, South Cotabato**

SOUTH COTABATO 1ST DISTRICT ENGINEERING OFFICE

Tindalo Street, Balite, Brgy. Lagao, General Santos City

NOTICE OF AWARD

JUN 28 2025

Engr. JOHN PAUL S. TAMAYO

General Manager

AMPLEX CONSTRUCTION & SUPPLIES

Purok 2A, Brgy. Poblacion,

Tupi, South Cotabato, 9505

Dear Sir:

We hereby accept your bid for the abovestated Contract and therefore, award the Contract to you, as the Bidder with the Lowest Calculated Responsive Bid, at a total Contract price equivalent to **Nine Million Six Hundred Two Thousand Three Hundred Five and 78/100 Pesos Only (P 9,602,305.78).**

You are, therefore, required, within ten (10) calendar days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- a. Notice of Award (NOA) with the bidder's signed "conforme"
- b. Authority of Signing Official/Board Resolution/Secretary's Certificate
- c. For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement.
- d. Performance Security in any of the forms specified in the Instructions to Bidders (Use Form DPWH-INFR-43 or DPWH-INFR-44, as applicable).
- e. Construction Methods (Use Form DPWH-INFR-45)
- f. Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow (Use Form DPWH-INFR-46).
- g. Professional Regulatory Commission (PRC) License No. and Tax Identification Number (TIN) OF Each Key Personnel
- h. Manpower Schedule (Use Form DPWH-INFR-47)
- i. Equipment Utilization Schedule (Use Form DPWH-INFR-48)
- j. Construction Safety and Health Program (Use Form DPWH-INFR-49)
- k. Contractor's All Risk Insurance (CARI)
- l. Latest Income Tax and Business Returns duly stamped and received by BIR and duly validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes
- m. For a local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities
- n. For a foreign bidder, valid PCAB License and Registration for the type and cost of the contract to be bid, when the Treaty or International or Executive Agreement expressly allows submission of the PCAB License and Registration for the type and cost of the contract at hand as pre-condition to the NOA.

You are also required, within the said ten (10) calendar days to formally sign the Contract Agreement.

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,

JONATHAN G. BANTUG

District Engineer

Conforme:

Name and Signature of Representative: _____

Position : _____

Name of Bidder: _____

Date: _____

R12.11-NSI/MTRB

DPWH-INFR-41-2016

Department of Public Works and Highways

Contract ID: 25MB0101

Contract Name: Concreting of Road, Purok Tukay-el, Barangay Cebuano, Tupi, South Cotabato

Location of the Contract: Purok Tukay-el, Barangay Cebuano, Tupi, South Cotabato

**SOUTH COTABATO 1st
DISTRICT ENGINEERING OFFICE**
Tindalo Street, Balite, Brgy. Lagao, General Santos City

**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED
RESPONSIVE BID AND RECOMMENDING OF AWARD THERETO**

RESOLUTION NO. 119, Series of 2025

WHEREAS, the **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS SOUTH COTABATO 1st DISTRICT ENGINEERING OFFICE, GENERAL SANTOS CITY** posted the Invitation to Bid for the abovestated Contract at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the **Department of Public Works and Highways, South Cotabato 1st District Engineering Office, Tindalo Street, Balite, Brgy. Lagao, General Santos City** continuously for seven calendar days starting on **May 29 – June 04, 2025**;

WHEREAS, in response to the said invitation, the BAC received **four (4)** bids for the Contract as of the deadline for the submission of Bids on **June 18, 2025**;

WHEREAS, on **June 18, 2025 at 10:00 A.M.**, the BAC conducted the opening and undertook the Preliminary Examination of the Technical Components of the Bids, and found that **Four (4)** Bids passed the Preliminary Examination, as follows:

Bidder	Passed/ Failed	If Failed, Reasons
AMPLEX CONSTRUCTION & SUPPLIES	Passed	-
ZJN DEVELOPMENT CONSTRUCTION SUPPLY CORP.	Passed	-
AJYSC MARKETING	Passed	-
AL-AMEN BUILDERS	Passed	-

WHEREAS, immediately on the same day, the BAC conducted the Eligibility Check on the Bidder which passed the Preliminary Examination of the Technical Components of the Bids, and found that **Four (4)** Bidders are eligible to participate in the bidding for this Contract, as follows:

Department of Public Works and Highways

Contract ID: 25MB0101

Contract Name: Concreting of Road, Purok Tukay-el, Barangay Cebuano, Tupi, South Cotabato

Location of the Contract: Purok Tukay-el, Barangay Cebuano, Tupi, South Cotabato

Bidder	Eligible/ Ineligible	If Ineligible, Reasons
AMPLEX CONSTRUCTION & SUPPLIES	Eligible	-
ZJN DEVELOPMENT CONSTRUCTION SUPPLY CORP.	Eligible	-
AJYSC MARKETING	Eligible	-
AL-AMEN BUILDERS	Eligible	-

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bids from the Bidder that passed the Eligibility Check, and found that **Four (4)** Bids passed the Preliminary Examination, as follows:

Bidder	Total Bid as Read	Passed/ Failed	If Failed, Reasons
AMPLEX CONSTRUCTION & SUPPLIES	P 9,602,305.78	Passed	-
ZJN DEVELOPMENT CONSTRUCTION SUPPLY CORP.	P 9,751,448.19	Passed	-
AJYSC MARKETING	P 9,873,900.38	Passed	-
AL-AMEN BUILDERS	P 9,898,276.36	Passed	-

WHEREAS, on June 19 - 25, 2025, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **AMPLEX CONSTRUCTION & SUPPLIES**, is the Bidder with the Lowest Calculated Bid:

Bidder	Total Bid as Read (TRR)	Total Calculated Bid (TCR)	Reasons for Variance, TCR vs TRR	% Variance of TCR from ABC	Rank ing of TCR
AMPLEX CONSTRUCTION & SUPPLIES	P 9,602,305.78	P 9,602,305.78	-	-3.01%	1
AJYSC MARKETING	P 9,873,900.38	P 9,873,872.25	Error in Calculation	-0.26%	2
ZJN DEVELOPMENT CONSTRUCTION SUPPLY CORP	P 9,751,448.19	-	Non- complying	-	-
AL-AMEN BUILDERS	P 9,898,276.36	-	Non- complying	-	-

WHEREAS, upon post-qualification of the Bidder with the Lowest Calculated Bid, **AMPLEX CONSTRUCTION & SUPPLIES** BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid Should be declared the Lowest Calculated Responsive Bid;

Department of Public Works and Highways

Contract ID: 25MB0101

Contract Name: Concreting of Road, Purok Tukay-el, Barangay Cebuano, Tupi, South Cotabato

Location of the Contract: Purok Tukay-el, Barangay Cebuano, Tupi, South Cotabato

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **AMPLEX CONSTRUCTION & SUPPLIES** as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the abovementioned Contract: and
- b) To recommend to the District Engineer, for approval, the award of the said Contract to **AMPLEX CONSTRUCTION & SUPPLIES** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **Nine Million Six Hundred Two Thousand Three Hundred Five and 78/100 Pesos Only (P 9,602,305.78).**

RESOLVED, at DPWH South Cotabato 1st District Engineering Office, Tindalo Street, Balita Brgy. Lagao, General Santos City, this _____ day of JUN 27 2025, 20____.


LET ANGELOUS S. BANTILAN
BAC Chairperson


NORIEL S. SAMANODI
BAC Member



ALLAN LOUIE Y. ABREA
BAC - Vice Chairperson


Department of Public Works and Highways

Contract ID: 25MB0101


Contract Name: Concreting of Road, Purok Tukay-el, Barangay Cebuano, Tupi, South Cotabato

Location of the Contract: Purok Tukay-el, Barangay Cebuano, Tupi, South Cotabato


XIAN TED A. TAMAYO
BAC, Provisional Member
(For All Types of Procurement)


TEODY R. GALANG
Representative from Office Concerned
As End-User

Approved by:


JONATHAN G. BANTUG
District Engineer
Date approved: JUN 28 2025