

Department of Public Works and Highways (DPWH)

Contract ID : 25K00361

Contract Name : Construction of Misamis Oriental-Agusan del Sur Alternate Bypass Road connecting
Kibungsod-Tama-Kalipay-Eureka-Agusan del Sur, Package 2

Contract Location: Misamis Oriental



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE X
Engineer's Hill, Bulua, Cagayan de Oro City, Misamis Oriental



NOTICE TO PROCEED

April 03, 2025

The GENERAL MANAGER

Equi-Parco Construction Company
Purok 3, Ambangan, Ambago, Butuan City

Dear Sir:


Since the attached Contract Agreement with you for the above stated Contract has been approved, we hereby instruct you to proceed, effective upon the date of your receipt of this Notice, with the implementation of the provisions of the Contract, in accordance with the terms of the Contract Agreement, including the Conditions of Contract, Specifications, and Drawings.

Please acknowledge your receipt and acceptance of this Notice by signing both copies thereof in the space provided below. Keep one copy and return the other to us.

Very truly yours,


LILIBETH N. APARECIO, DM
Regional Director

I acknowledge receipt of this Notice on April 07, 2025.


JOSEPH EYA T. ARUJ
Name and Signature of Contractor's Representative
Position: General Manager



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE X
Engineers' Hill, Bulua, Cagayan de Oro City



Contract ID : 25K00361

Contract Name : Construction of Misamis Oriental-Agusan del Sur Alternate Bypass Road
connecting Kibungsod-Tama-Kalipay-Eureka-Agusan del Sur, Package 2

Contract Location: Misamis Oriental

CONTRACT AGREEMENT

THIS AGREEMENT, made this 2nd day of APR, 2015, between **Department of Public Works & Highways (DPWH), Regional Office – X, Engineers' Hill, Bulua, Cagayan de Oro City** (hereinafter called the "Entity") and **EQUI-PARCO CONSTRUCTION COMPANY, Purok 3, Ambangan, Ambago, Butuan City** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Contract ID: 25K00361-Construction of Misamis Oriental-Agusan del Sur Alternate Bypass Road connecting Kibungsod-Tama-Kalipay-Eureka-Agusan del Sur, Package 2** (hereinafter called "the Works") and the Entity has accepted the Bid for **Two Hundred Eighty-Five Million Seven Hundred Thirty-Two Thousand Four Hundred Eighteen Pesos and 09/100 (Php285,732,418.09)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

ATTY. REEZAH D. MADALE-DIANAL, CPA
Assistant Chief, Finance Division

WITNESSES:

MIRGIE G. NAYVE
Chief, Construction Division

EQUI-PARCO
CONSTRUCTION COMPANY:

JOSEPH IEYA T. ARUJ
General Manager

DPWH-X:

LILIBETH N. APARECIO, DM
Regional Director



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE X
Engineers' Hill, Bulua, Cagayan de Oro City



Contract ID : 25K00361

Contract Name : Construction of Misamis Oriental-Agusan del Sur Alternate Bypass Road
connecting Kibungsod-Tama-Kalipay-Eureka-Agusan del Sur, Package 2

Contract Location: Misamis Oriental

- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **Two Hundred Eighty-Five Million Seven Hundred Thirty-Two Thousand Four Hundred Eighteen Pesos and 09/100 (Php285,732,418.09)** or such other sums as may be ascertained, **EQUI-PARCO CONSTRUCTION COMPANY** agrees to execute and complete the Works and remedy any defects therein in accordance with its Bid.
4. The **Department of Public Works & Highways (DPWH)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:

CONTRACTOR:

Represented by:

Represented by:


LILIBETH N. APARECIO, DM
Regional Director


JOSEPH IEYA T. ARUJ
General Manager

Apr 02, 2015

Date

Apr 02, 2015

Date

Witnessed by:


VIRGIE G. NAYVE
Chief, Construction Division


Atty. REEZAH D. MADALE-DIANAL, CPA
Assistant Chief, Finance Division



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE X
Engineers' Hill, Bulua, Cagayan de Oro City



Contract ID : 25K00361
Contract Name : Construction of Misamis Oriental-Agusan del Sur Alternate Bypass Road
connecting Kibungsod-Tama-Kalipay-Eureka-Agusan del Sur, Package 2
Contract Location: Misamis Oriental

REPUBLIC OF THE PHILIPPINES)
_____)S.S
_____)

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of _____,
personally appeared **LILIBETH N. APARECIO, DM, Regional Director**,
representing the **REPUBLIC OF THE PHILIPPINES (Department of Public
Works Highways)**, with Residence TIN No. **128-803-065-000**, and **JOSEPH IEYA
T. ARUJ, General Manager**, representing **EQUI-PARCO CONSTRUCTION
COMPANY** with TIN No. **000-385-535-000**, known to me to be the same persons
who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to
me that the same is their true act and deed for and in behalf of the parties they
represented.

This instrument consists of three (3) pages, including this page, on which this
acknowledgement is written duly signed by the contracting parties and their witnesses
on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this
2nd day of Apr, 2025.

(Notary Public)

Doc. No. 148

Page No. 37

Book No. VII

Series of 2025

ATTY. JOHN GIL S. UNAY, Sr.
Notary Public for and in the Province
of Agusan del Norte and City of Butuan
Block 3 Lot 11 & 12, Donna Lucia Homes
Villa Kananga, Butuan City
Until December 31, 2025
PTR# BC2732279 (01-03-25) Butuan City
3P Annual Dues for 2025 O.R. No. 497387 (01-03-25)
MCLE Compliance Cert. No. VII-0023966 910-28-22
Serial No. 06-01-2024
TIN No. 206-339-676
Roll # 45080

