

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID: 20GG0144

Contract Name: CONSTRUCTION OF THE BAGSAKAN EXTENSION/WET MARKET OF CALINOG, ILOILO

DPWH – ILOILO 2ND DISTRICT ENGINEERING OFFICE

Balabag, Dumangas, Iloilo

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 168
Series of 2020

WHEREAS, the **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS, ILOILO 2ND DISTRICT ENGINEERING OFFICE, BALABAG, DUMANGAS, ILOILO** advertised the Invitation to Bid for the above stated Contract and posted the same at the websites of the DPWH, PhilGEPS and in a conspicuous place at the premises of the **DPWH - ILOILO 2ND DISTRICT ENGINEERING OFFICE, BALABAG, DUMANGAS, ILOILO** continuously for seven (7) days starting on February 26, 2020;

WHEREAS, in response to the said Invitation to Bid, the BAC received three (3) bids before the deadline of submission of bids for the said Contract on March 16, 2020 at 10:00 A.M.;

WHEREAS, the Approved Budget for the Contract (ABC) is in the amount of **Php 4,950,000.00**;

WHEREAS, before opening the bids, the BAC-Technical Working Group (TWG) conducted the electronic eligibility check of the bidders through the DPWH Civil Works Application (CWA), the result generated of which deemed **all bidders eligible** to participate the bidding for the said Contract;

WHEREAS, using the non-discretionary "pass-fail" criteria, all bidders passed during the preliminary examination of technical and financial components of the bidding documents;

WHEREAS, the amounts of bids of eligible bidders as read are as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. J.B. Balleras Construction and Supply	4,702,505.12	N/A
2. Chedmaryl Construction and Supplies	4,801,731.75	N/A
3. KRJ Construction	4,841,757.69	N/A

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of submitted bids on March 20, 2020, the results of which are as follows:

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID: 20GG0144

Contract Name: CONSTRUCTION OF THE BAGSAKAN EXTENSION/WET MARKET OF CALINOG, ILOILO

Name of Bidder	Total Amount As Calculated (PhP)	% Variance from ABC	Remarks: Corrections and Observations
1. J.B. Balleras Construction and Supply	4,702,505.12	-5.00	N/A
2. Chedmaryl Construction and Supplies	4,801,936.68	-2.99	Computational error
3. KRJ Construction	4,841,757.69	-2.19	N/A

WHEREAS, upon post-qualification, validation & verification of the eligibility, technical & financial documents submitted by the Bidder with the Lowest Calculated Bid, **J.B. BALLERAS CONSTRUCTION AND SUPPLY**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we the Members of the Bids and Awards Committee, hereby **RESOLVE**, as it is hereby **RESOLVED**:

- a) To declare **J.B. BALLERAS CONSTRUCTION AND SUPPLY**, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the abovementioned Contract, and;
- b) To recommend to **SANNY BOY O. OROPEL**, District Engineer, for approval, the award of the said Contract to **J.B. BALLERAS CONSTRUCTION AND SUPPLY** at its total calculated bid in the amount of **FOUR MILLION SEVEN HUNDRED TWO THOUSAND FIVE HUNDRED FIVE PESOS AND TWELVE CENTAVOS (PhP 4,702,505.12)**.

RESOLVED, at Balabag, Dumangas, Iloilo, this 26th day of March, 2020.




EDUARD B. OREN
Engineer III
BAC Chairperson



JONATHAN O. SANTIAGO
Engineer III
BAC Vice-Chairperson



MELANIE M. PALU-AY
Administrative Officer V
Regular Member



TOMAS B. DEPRA
Engineer III
Regular Member



RAMON Q. CHAVES
Engineer II
Provisipnal Member
(End User)

Approved by:

SANNY BOY O. OROPEL, CES E
District Engineer