

Contract ID : 25BG0017  
Contract Name : ORGANIZATIONAL OUTCOME 2 : Protect Lives and Properties Against Major Floods - Flood Management Program  
- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers -  
Construction of Flood Control Structure, Cagayan River, Barangay Viga, Angadanan, Isabela  
Contract Location : Barangay Viga, Angadanan, Isabela



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**ISABELA 3<sup>RD</sup> DISTRICT ENGINEERING OFFICE**  
Tagaran, Cauayan City, Isabela



**BAC RESOLUTION DECLARING THE BIDDER WITH THE  
LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO  
RESOLUTION NO. 25-0017A**

**WHEREAS**, the **DPWH-Isabela Third District Engineering Office** advertised the Invitation to Bid for the above-stated Contract through posting in the DPWH website and in the PhilGEPS Website during the period **November 07, 2024-December 19, 2024** and in a conspicuous place at the premises of the DPWH-Isabela 3rd District Engineering Office continuously for 7 days starting on **November 07, 2024**;

**WHEREAS**, in response to the said Invitation, the BAC received two (2) bids for the Contract;

**WHEREAS**, on **December 19, 2024**, after opening the bids, the BAC conducted the Eligibility Check and found two (2) bidders eligible;

**WHEREAS**, of the bids from the eligible bidders, two (2) bids passed the preliminary examination by the BAC of the Technical and Financial Proposals based on the presence of the submitted documents as against the checklist of required documents, and, consequently, the BAC read and recorded the bids as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
MAV CONSTRUCTION SUPPLY AND POWER DEVELOPMENT	96,489,332.23	-
INFINITUM 888 CONSTRUCTION AND DEVELOPMENT CORPORATION	96,491,852.59	-

**WHEREAS**, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the abovementioned bids on **December 20, 2024**, which resulted in the following bids as calculated:

Name of Bidder	Total Bid Amount As Calculated (Php)	% Variance from ABC	Remarks: Corrections and Observations
MAV CONSTRUCTION SUPPLY AND POWER DEVELOPMENT	96,489,332.23	0.01%	-
INFINITUM 888 CONSTRUCTION AND DEVELOPMENT CORPORATION	96,491,852.59	0.01%	-

**WHEREAS**, upon post-qualification, validation and verification of the eligibility, technical and financial documents submitted by the Bidder with the Lowest Calculated Bid, **MAV CONSTRUCTION SUPPLY AND POWER DEVELOPMENT**, the BAC found its bid responsive and, therefore, the bidder is post-qualified;

Contract ID : 25BG0017  
Contract Name : ORGANIZATIONAL OUTCOME 2 : Protect Lives and Properties Against Major Floods - Flood Management Program  
- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers -  
Construction of Flood Control Structure, Cagayan River, Barangay Viga, Angadanan, Isabela  
Contract Location : Barangay Viga, Angadanan, Isabela

---


**NOW, THEREFORE**, we, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:


- a) To declare **MAV CONSTRUCTION SUPPLY AND POWER DEVELOPMENT** as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the above-mentioned Contract; and
- b) To recommend to the District Engineer, for approval, the award of the said Contract to **MAV CONSTRUCTION SUPPLY AND POWER DEVELOPMENT** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **Ninety Six Million Four Hundred Eighty Nine Thousand Three Hundred Thirty Two and 23/100 Pesos (₱96,489,332.23)**

RESOLVED, on December 24, 2024 at DPWH-Isabela Third DEO, Tagaran, Cauayan City.

  
**ALBERT L. CASTILLO**  
BAC, Chairman

  
**MARIBEL M. SOCAN**  
BAC, Vice-Chairman

  
**PEÑAFRANCIA S. AGCAOILI**  
BAC, Provisional Member  
(All Types of Procurement)

  
**ORLANDO B. AGCAOILI**  
BAC, Regular Member

  
**ELIGIO T. MATIAS**  
BAC, Provisional Member  
(End User: Construction Section)

Approved by:

  
**ADONIS A. ASIS**  
District Engineer

Date Approved: June 19, 2025