

Contract ID : 25BG0108  
Contract Name : ORGANIZATIONAL OUTCOME 2 : Protect Lives and Properties Against Major Floods- Flood Management Program- Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers- Construction of Flood Control Structure, Cagayan River, Barangay Rancho Bassit, Angadanan, Isabela  
Contract Location : Barangay Rancho Bassit, Angadanan, Isabela



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**ISABELA 3<sup>RD</sup> DISTRICT ENGINEERING OFFICE**  
Tagaran, Cauayan City, Isabela



**BAC RESOLUTION DECLARING THE BIDDER WITH THE  
LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO  
RESOLUTION NO. 25-0108A**

**WHEREAS**, the **DPWH-Isabela Third District Engineering Office** advertised the Invitation to Bid for the above-stated Contract through posting in the DPWH website and in the PhilGEPS Website during the period **January 25, 2025-March 04, 2025** and in a conspicuous place at the premises of the DPWH-Isabela 3rd District Engineering Office continuously for 7 days starting on **January 25, 2025**;

**WHEREAS**, in response to the said Invitation, the BAC received two (2) bids for the Contract;

**WHEREAS**, on **March 04, 2025**, after opening the bids, the BAC conducted the Eligibility Check and found two (2) bidders eligible;

**WHEREAS**, of the bids from the eligible bidders, two (2) bids passed the preliminary examination by the BAC of the Technical and Financial Proposals based on the presence of the submitted documents as against the checklist of required documents, and, consequently, the BAC read and recorded the bids as follows:

| Name of Bidder                                   | Total Bid Amount<br>As Read (Php) | Discount<br>Offered |
|--|-----------------------------------|---------------------|
| DALCON CONSTRUCTION                              | 93,576,322.83                     | -                   |
| MAV CONSTRUCTION SUPPLY AND<br>POWER DEVELOPMENT | 93,604,648.45                     | -                   |

**WHEREAS**, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the abovementioned bids on **March 10, 2025**, which resulted in the following bids as calculated:

| Name of Bidder                                   | Total Bid<br>Amount As<br>Calculated<br>(Php) | %<br>Variance<br>from ABC | Remarks:<br>Corrections and<br>Observations |
|--|---|---------------------------|---|
| DALCON CONSTRUCTION                              | 93,576,322.83                                 | 3.03%                     | -   |
| MAV CONSTRUCTION SUPPLY AND<br>POWER DEVELOPMENT | 93,604,648.45                                 | 3.00%                     | -   |

**WHEREAS**, upon post-qualification, validation and verification of the eligibility, technical and financial documents submitted by the Bidder with the Lowest Calculated Bid, **DALCON CONSTRUCTION**, the BAC found its bid responsive and, therefore, the bidder is post-qualified;

Contract ID : 25BG0108  
Contract Name : ORGANIZATIONAL OUTCOME 2 : Protect Lives and Properties Against Major Floods- Flood Management Program-  
Construction/ Rehabilitation of Flood Mitigation Facilities within Major River Basins and Principal Rivers-  
Construction of Flood Control Structure, Cagayan River,Barangay Rancho Bassit, Angadanan, Isabela  
Contract Location : Barangay Rancho Bassit, Angadanan, Isabela

---


**NOW, THEREFORE**, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:


- a) To declare **DALCON CONSTRUCTION** as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the above-mentioned Contract; and
- b) To recommend to the District Engineer, for approval, the award of the said Contract to **DALCON CONSTRUCTION** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **Ninety Three Million Five Hundred Seventy Six Thousand Three Hundred Twenty Two and 83/100 Pesos (P93,576,322.83)**

RESOLVED, on March 17, 2025 at DPWH-Isabela Third DEO, Tagaran, Cauayan City.

  
**ALBERT L. CASTILLO**  
BAC, Chairman

  
**MARIBEL M. SOCAN**  
BAC, Vice-Chairman

  
**ORLANDO B. AGCAOILI**  
BAC, Regular Member

  
**PEÑAFRANCIA S. AGCAOILI**  
BAC, Provisional Member  
(All Types of Procurement)

  
**ELIGIO T. MATIAS**  
BAC, Provisional Member  
(End User: Construction Section)

Approved by:

  
**ADONIS A. ASIS**  
District Engineer

Date Approved: June 19, 2025