

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : 25GG0102
Contract Name : PREVENTIVE MAINTENANCE OF ROAD: CONCRETE
REBLOCKING – CABATUAN BYPASS ROAD – CHAINAGE 929
– CHAINAGE 3094
Location of the Contract : CABATUAN, ILOILO

DPWH, ILOILO 2ND DISTRICT ENGINEERING OFFICE Balabag, Dumangas, Iloilo

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 495, Series of 2024

WHEREAS, the Department of Public Works and Highways, Iloilo 2nd District Engineering Office, Balabag, Dumangas, Iloilo advertised the Invitation to Bid for the above-stated Contract and posted the same at the websites of the DPWH, PhilGEPS, and in a conspicuous place at the premises of the DPWH - Iloilo 2nd District Engineering Office, Balabag, Dumangas, Iloilo continuously for seven (7) days starting on November 11, 2024;

WHEREAS, in response to the said Invitation to Bid, the BAC received three (3) bids before the deadline of submission of bids for the said Contract on December 2, 2024, at 10:00 A.M.;

WHEREAS, the Approved Budget for the Contract (ABC) is in the amount of **Php 9,800,000.00**;

WHEREAS, before opening the bids, the BAC-Technical Working Group (TWG) conducted the electronic eligibility check of the bidders through the DPWH Civil Works Application (CWA), the results generated of which deemed **all bidders eligible** to participate the bidding for the said Contract;

WHEREAS, using the non-discretionary "pass-fail" criteria, all bidders passed during the preliminary examination of technical and financial components of the bidding documents;

WHEREAS, the amounts of bids of eligible bidders as read are as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. KJC Construction & Supply	9,779,370.97	5,000.00
2. Allencon Development Corporation	9,778,403.51	N/A
3. Arriane Merchandising and Construction Services Incorporated	9,792,800.00	N/A

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the submitted bids on December 9, 2024 the results of which are as follows:

Name of Bidder	Total Amount as Calculated (Php)	% Variance from ABC	Remarks: Corrections and Observations
1. KJC Construction & Supply	9,774,370.97	-0.26	Complying and Responsive

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : **25GG0102**
Contract Name : **PREVENTIVE MAINTENANCE OF ROAD: CONCRETE REBLOCKING – CABATUAN BYPASS ROAD – CHAINAGE 929 – CHAINAGE 3094**
Location of the Contract : **CABATUAN, ILOILO**


2. Allencon Development Corporation	9,778,403.51	-0.22	Complying and Responsive
3. Arriane Merchandising and Construction Services Incorporated	9,792,800.00	-0.07	Complying and Responsive

WHEREAS, upon post-qualification, validation & verification of the eligibility, technical & financial documents submitted by the Bidder with the Lowest Calculated Bid, **KJC CONSTRUCTION & SUPPLY**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we the Members of the Bids and Awards Committee, hereby **RESOLVE**, as it is hereby **RESOLVED**:

- To declare **KJC CONSTRUCTION & SUPPLY**, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the abovementioned Contract, and;
- To recommend to **ALLAN REY R. PAJIMNA**, District Engineer, for approval, the award of the said Contract to **KJC CONSTRUCTION & SUPPLY**, at its total calculated bid in the amount of **NINE MILLION SEVEN HUNDRED SEVENTY-FOUR THOUSAND THREE HUNDRED SEVENTY PESOS AND NINETY-SEVEN CÉNTAVOS (Php 9,774,370.97)**, subject to the availability of appropriate fund.

RESOLVED, at Balabag, Dumangas, Iloilo, this 17th day of December, 2024.


EDUARD B. OREN
Asst. District Engineer
BAC Chairperson


RAMON Q. CHAVES
Engineer III
BAC Vice-Chairperson


ELISA S. CABAYAO
Engineer III
BAC Regular Member


MIRZA P. PRECIOSO
Administrative Officer V
BAC Regular Member


FRITZ OVERLIN A. DESIERTO
Engineer III
BAC Regular Member

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : **25GG0102**
Contract Name : **PREVENTIVE MAINTENANCE OF ROAD: CONCRETE
REBLOCKING – CABATUAN BYPASS ROAD – CHAINAGE 929
– CHAINAGE 3094**
Location of the Contract : **CABATUAN, ILOILO**


JERMAIN CEM L. DEQUILLA
Engineer III
Provisional Member

Approved by:


ALLAN REY R. RAJIMNA
District Engineer

Head of the Procuring Entity

Date approved: **25 MAR 2025**

R06.17 GPP/EBO