Contract ID

: 25GR0044

Contract Name : Off-Carriageway Improvement - Janiuay Diversion Road, Iloilo

Location of the : Janiuay, Iloilo

Contract

DPWH, ILOILO 6TH DISTRICT ENGINEERING OFFICE

Dumangas, Iloilo

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 60 , Series of 2025

WHEREAS, the Department of Public Works and Highways, Iloilo 6th District Engineering Office, Balabag, Dumangas, Iloilo advertised the Invitation to Bid for the above stated Contract and posted the same at the websites of the DPWH, PhilGEPS and in a conspicuous place at the premises of the DPWH - Iloilo 6th District Engineering Office, Balabag, Dumangas, Iloilo continuously for seven (7) days starting on March 22, 2025;

WHEREAS, in response to the said Invitation to Bid, the BAC received three (3) bids before the deadline of submission of bids for the said Contract on April 14, 2024 at 10:00 A.M.;

WHEREAS, the Approved Budget for the Contract (ABC) is in the amount of Php 38,984,400.00;

WHEREAS, before opening the bids, the BAC-Secretariat conducted the electronic eligibility check of the bidders through the DPWH Civil Works Application (CWA), the results generated of which deemed all bidders eligible to participate the bidding for the said Contract;

WHEREAS, using the non-discretionary "pass-fail" criteria, all bidders passed during the preliminary examination of technical and financial components of the bidding documents;

WHEREAS, the amounts of bids of eligible bidders as read are as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. Topmost Development & Marketing Corporation	38,934,326.21	None
2. J.E. Tico Construction Co., Inc.	38,944,088.98	None
3. A.D. Pendon Construction & Supply, Inc.	38,974,043.60	None

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of submitted bid on April 14-21, 2025, the results of which are as follows:

Name of Bidder	Total Amount as Calculated (PhP)	% Variance from ABC	Remarks: Corrections and Observations
1. Topmost Development & Marketing Corporation	38,934,326.21	-0.13	Complying and Responsive
2. J.E. Tico Construction Co., Inc.	38,944,088.98	-0.10	Complying
3. A.D. Pendon Construction & Supply, Inc.	38,974,043.60	-0.03	Complying

Contract ID

: 25GR0044

Contract Name : Off-Carriageway Improvement - Janiuay Diversion Road, Iloilo

Location of the : Janiuay, Iloilo

Contract

DPWH, ILOILO 6TH DISTRICT ENGINEERING OFFICE

Dumangas, Iloilo

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. _____, Series of 2025

WHEREAS, the Department of Public Works and Highways, Iloilo 6th District Engineering Office, Balabag, Dumangas, Iloilo advertised the Invitation to Bid for the above stated Contract and posted the same at the websites of the DPWH, PhilGEPS and in a conspicuous place at the premises of the DPWH - Iloilo 6th District Engineering Office, Balabag, Dumangas, Iloilo continuously for seven (7) days starting on March 22, 2025;

WHEREAS, in response to the said Invitation to Bid, the BAC received three (3) bids before the deadline of submission of bids for the said Contract on April 14, 2024 at 10:00 A.M.;

WHEREAS, the Approved Budget for the Contract (ABC) is in the amount of Php 38,984,400.00;

WHEREAS, before opening the bids, the BAC-Secretariat conducted the electronic eligibility check of the bidders through the DPWH Civil Works Application (CWA), the results generated of which deemed all bidders eligible to participate the bidding for the said Contract;

WHEREAS, using the non-discretionary "pass-fail" criteria, all bidders passed during the preliminary examination of technical and financial components of the bidding documents;

WHEREAS, the amounts of bids of eligible bidders as read are as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered	
1. Topmost Development & Marketing Corporation	38,934,326.21	None	
2. J.E. Tico Construction Co., Inc.	38,944,088.98	None	
3. A.D. Pendon Construction & Supply, Inc.	38,974,043.60	None	

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of submitted bid on April 14-21, 2025, the results of which are as follows:

Name of Bidder	Total Amount as Calculated (PhP)	% Variance from ABC	Remarks: Corrections and Observations
1. Topmost Development & Marketing Corporation	38,934,326.21	-0.13	Complying and Responsive
2. J.E. Tico Construction Co., Inc.	38,944,088.98	-0.10	Complying
3. A.D. Pendon Construction & Supply, Inc.	38,974,043.60	-0.03	Complying

Contract ID

: 25GR0044

Contract Name : Off-Carriageway Improvement - Janiuay Diversion Road, Iloilo

Location of the :

Janiuay, Iloilo

Contract

WHEREAS, upon post-qualification, validation & verification of the eligibility, technical & financial documents submitted by the Bidder with the Lowest Calculated Bid, TOPMOST DEVELOPMENT & MARKETING CORPORATION, the BAC found its bid responsive and, therefore, the bidder is postqualified and its Bid should be declared the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we the Members of the Bids and Awards Committee, hereby RESOLVE, as it is hereby **RESOLVED**:

- a) To declare TOPMOST DEVELOPMENT & MARKETING CORPORATION, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the abovementioned Contract, and;
- b) To recommend to SHERWIN I. GALLEROS, District Engineer, for approval, the award of the said Contract to FOPMOST DEVELOPMENT & MARKETING CORPORATION, at its total calculated bid in the amount of THIRTY-EIGHT MILLION NINE HUNDRED THIRTY-FOUR THOUSAND THREE HUNDRED TWENTY-SIX PESOS AND TWENTY-ONE CENTAVOS (PhP 38,934,326.21).

Redular Member

egular Member

Contract ID

: 25GR0044

Contract Name : Off-Carriageway Improvement - Janiuay Diversion Road, Iloilo

Location of the : Janiuay, Iloilo

Contract

BAC Provisional Member

Approved by

SHERWIN I. GALLEROS

District Engineer

Head of the Procuring Entity

JUN 2 0 2025 Date approved:

R06.25 JGP/KDL

DPWH-INFR-40-2016

w

, Series of 2025