



Contract ID: 25000008

Contract Name: Retrofitting/Strengthening of Permanent Bridges – Makati-Mandaluyong Br. (B04891LZ) along Makati-Mandaluyong Br.

Location of the Contract: Makati City

BAC RESOLUTION DECLARING JJ & J CONSTRUCTION & GENERAL SUPPLY AS THE SINGLE CALCULATED RESPONSIVE BIDDER AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 0116-2025

WHEREAS, the *Department of Public Works and Highways - National Capital Region* advertised the Invitation to Bid at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the *Department of Public Works and Highways – National Capital Region* continuously for seven calendar days starting on May 14, 2025;

WHEREAS, the Approved Budget for the Contract is **NINETEEN MILLION TWO HUNDRED NINETY-SIX THOUSAND THREE HUNDRED SIXTEEN PESOS AND 48/100 (PHP 19,296,316.48) ONLY**;

WHEREAS, on June 03, 2025 at 09:00 A.M., the BAC conducted, opened and undertook the Preliminary Examination of the Technical Components of the Bid, and found that *a lone bidder* passed the Preliminary Examination, as follows:

Bidder	Passed/ Failed	If Failed, Reasons and Any Intent to Request for Reconsideration
JJ & J CONSTRUCTION & GENERAL SUPPLY	Passed	

WHEREAS, immediately on the same day, the BAC conducted the Eligibility Check on the Bidder which passed the Preliminary Examination of the Technical Components of the Bid, and found that the lone bidder is eligible to participate in the bidding for this Contract, as follows:

Bidder	Eligible/ Ineligible	If Ineligible, Reasons and Any Intent to Request for Reconsideration
JJ & J CONSTRUCTION & GENERAL SUPPLY	Eligible	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bid of the lone bidder that passed the Eligibility Check, and found that the bidder passed the Preliminary Examination, as follows:

Bidder	Amount of Bid as Read	Passed/ Failed	If Failed, Reasons and Any Intent to Request for Reconsideration
JJ & J CONSTRUCTION & GENERAL SUPPLY	19,096,316.48	Passed	



Contract ID: 25O00008

Contract Name: Retrofitting/Strengthening of Permanent Bridges – Makati-Mandaluyong Br. (B04891LZ) along Makati-Mandaluyong Br.

Location of the Contract: Makati City

WHEREAS, on **June 10, 2025**, the BAC-Technical Working Group, conducted the Detailed Evaluation of the Bid that passed the Preliminary Examination, and came up with the following result which showed that **JJ & J CONSTRUCTION & GENERAL SUPPLY** is the Bidder with the Single Calculated Bid;

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
JJ & J CONSTRUCTION & GENERAL SUPPLY	19,096,316.48	19,096,316.48	No arithmetical corrections	-1.04%	Lone Bidder

WHEREAS, on **June 20, 2025**, upon post-qualification of the Bidder with the Single Calculated Bid, **JJ & J CONSTRUCTION & GENERAL SUPPLY**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared as the Single Calculated Responsive Bid;

WHEREAS, **JJ & J CONSTRUCTION & GENERAL SUPPLY** passed all the criteria in the post qualification and has been found to be responsive;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- To declare **JJ & J CONSTRUCTION & GENERAL SUPPLY** as the Bidder with the Single Calculated Responsive Bid (SCRB) for the abovementioned Contract; and;
- To recommend to the *Regional Director*, for approval, the award of the said Contract to **JJ & J CONSTRUCTION & GENERAL SUPPLY** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **NINETEEN MILLION NINETY-SIX THOUSAND THREE HUNDRED SIXTEEN PESOS AND 48/100 (PHP 19,096,316.48) ONLY.**



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
NATIONAL CAPITAL REGION
2nd Street, Port Area, Manila



Contract ID: 25000008

Contract Name: Retrofitting/Strengthening of Permanent Bridges – Makati-Mandaluyong Br. (B04891LZ) along Makati-Mandaluyong Br.

Location of the Contract: Makati City

RESOLVED, at DPWH-NCR, this ____ day of 23 JUN 2025

JORD ACHAES R. DAVID
Chairperson

JOSEL B. BOLIVAR
Member

CESNA JOYCE T. MONTERO
Vice-Chairperson

LIBERATO R. MERCADO
Member

ALLAN/RAUL C. RAVIZ
Member

JOHN S. SISON
Member

Approved/Disapproved by:

GERARD P. OPULENCIA

Officer-In-Charge

Office of the Regional Director, NCR

Date approved/disapproved: _____



Contract ID: 25000008

Contract Name: Retrofitting/Strengthening of Permanent Bridges – Makati-Mandaluyong Br. (B04891LZ) along Makati-Mandaluyong Br.

Location of the Contract: Makati City

NOTICE OF AWARD

Date: **30 JUN 2025**

JAY ALEXANDER A. RUIZ

Owner/Sole Proprietor

JJ & J CONSTRUCTION & GENERAL SUPPLY

Zone Sunlot, Calawisan,

Lapu-lapu City, Cebu

Dear Sir/Madame:

We hereby accept your bid for the abovestated Contract and, therefore, award the Contract to you, as the Bidder with the Single Calculated Responsive Bid, at a total Contract price equivalent to **NINETEEN MILLION NINETY-SIX THOUSAND THREE HUNDRED SIXTEEN PESOS AND 48/100 (PHP 19,096,316.48) ONLY.**

You are, therefore, required, within ten (10) calendar days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- a. Notice of Award (NOA) with the bidder's signed "conforme"
- b. Authority of Signing Official/Board Resolution/Secretary's Certificate
- c. For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement.
- d. Performance Security in any of the forms specified in the Instructions to Bidders (Use Form DPWH-INFR-43 or DPWH-INFR-44, as applicable).
- e. Construction Methods (Use Form DPWH-INFR-45)
- f. Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow (Use Form DPWH-INFR-46).
- g. Professional Regulatory Commission (PRC) License No. and Tax Identification Number (TIN) of Each Key Personnel
- h. Manpower Schedule (Use Form DPWH-INFR-47).
- i. Equipment Utilization Schedule (Use Form DPWH-INFR-48).
- j. Construction Safety and Health Program (Use Form DPWH-INFR-49).
- k. Contractor's All Risk Insurance (CARI)
- l. Latest Income Tax and Business Returns duly stamped and received by BIR and duly validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes
- m. For a local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities
- n. For a foreign bidder, valid PCAB License and Registration for the type and cost of the contract to be bid, when the Treaty or International or Executive Agreement expressly



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
NATIONAL CAPITAL REGION
2nd Street, Port Area, Manila



Contract ID: 25000008

Contract Name: Retrofitting/Strengthening of Permanent Bridges – Makati-Mandaluyong Br. (B04891LZ) along Makati-Mandaluyong Br.

Location of the Contract: Makati City

allows submission of the PCAB License and Registration for the type and cost of the contract at hand as a pre-condition to the NOA.

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement.

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,

GERARD P. OPULENCIA

Officer-In-Charge

Office of the Regional Director, NCR

Conforme:

JAY ALEXANDER A. RUIZ

Owner/Sole Proprietor

JJ & J CONSTRUCTION & GENERAL SUPPLY

Date: _____