

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : **25GD0069**

Contract Name: **Concreting of Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**

Location of the Contract: **Brgy. Capagao, Panitan, Capiz**

DPWH - CAPIZ 1ST DISTRICT ENGINEERING OFFICE

Km. 1, Roxas City, Capiz, Philippines

RESOLUTION OF THE BIDS AND AWARDS COMMITTEE, DPWH, CAPIZ 1ST DISTRICT ENGINEERING OFFICE TO CANCEL CONTRACT ID NO. 25GD0069 - CONCRETING OF BRGY. CAPAGAO FMR, BRGY. CAPAGAO, PANITAN, CAPIZ

RESOLUTION NO. 0069-C

Series of 2025

WHEREAS, an Invitation to Bid for Contract ID No. **25GD0069 - Concreting of Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz** was posted at the DPWH Website, PhilGEPS and at a conspicuous place at the premises of Department of Public Works and Highways Capiz 1st District Engineering Office, Kilometer 1, Roxas City, Capiz, continuously for seven (7) calendar days last **June 03 – 09, 2025**;

WHEREAS, the aforementioned procurement was requested by the OIC-Chief, Planning and Design Section to be procured through public bidding. Opening of bids was scheduled last **June 24, 2025**, with an Approved Budget for the Contract (ABC) of **PhP 32,337,500.00**;

WHEREAS, on **June 20, 2025**, Bid Bulletin No. 1 was issued to reset indefinitely the opening of bids;

WHEREAS, on **June 23, 2025**, Bid Bulletin No. 2 was issued to reset indefinitely the opening of bids;

WHEREAS, on **July 01, 2025**, Bid Bulletin No. 3 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 03, 2025;

WHEREAS, on **July 02, 2025**, Bid Bulletin No. 4 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 10, 2025;

WHEREAS, on **July 09, 2025**, Bid Bulletin No. 5 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 17, 2025;

WHEREAS, on **July 15, 2025**, Bid Bulletin No. 6 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 24, 2025;

WHEREAS, on **July 22, 2025**, Bid Bulletin No. 7 was issued to reschedule the deadline for the submission/dropping and opening of bids on July 29, 2025;

WHEREAS, the Bids and Awards Committee (BAC) recommends the cancellation of procurement process for Contract ID No. **25GD0069 - Concreting of Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**, due to further evaluation of the Detailed Engineering Design (DED) plans, which may result in changes in quantities and necessary adjustment in costing;

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : **25GD0069**

Contract Name: **Concreting of Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**


Location of the Contract: **Brgy. Capagao, Panitan, Capiz**

WHEREAS, due to the above reason, the Bids and Awards Committee deliberated and unanimously agreed to the cancellation of Contract ID No. **25GD0069**.

NOW THEREFORE, be it **RESOLVED**, as it is hereby **RESOLVED**, for and in consideration of the foregoing premises, that the procurement process for Contract ID No. **25GD0069 - Concreting of Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz** be cancelled.


RESOLVED, at **DPWH – Capiz 1st District Engineering Office, Km. 1, Roxas City, Capiz, Philippines**, this **28th** day of **July 2025**.


VERLY A. TUPAZ
Engineer II
BAC Provisional Member



KIRSTIN ANN ALEXIS T. CELINO
Engineer II
BAC Provisional Member
(End-User, Construction Section)


CHRISTINE M. BACUTA
Chief, Quality Assurance Section
BAC Vice-Chairperson


GLEND A. ELVAS
OIC-Chief, Planning and Design Section
BAC Regular Member


ROSIEBY B. FLORES
Chief, Construction Section
BAC Chairperson

Approved:


CECIL LAWRENCE M. CRUZ
District Engineer
Head of Procuring Entity
Date: 28 JUL 2025