

Contract ID: 22KI0010

Contract Name: Assets Preservation Program – Construction/Upgrading/Rehabilitation of Drainage along National Roads – Primary Roads, Oroquieta City-Plaridel-Calamba-Sapang Dalaga Road, K1787+280 – K1789+000, K1789+500 – K1789+706

Contract Location : Sapang Dalaga, Misamis Occidental

Appropriation: P 28,401,000.00

Approved Budget for the Contract (ABC): P 27,832,980.00



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MISAMIS OCCIDENTAL
1STDISTRICT ENGINEERING OFFICE
REGIONAL OFFICE X
Oroquieta City, Misamis Occidental

BAC RESOLUTION POST-DISQUALIFYING THE LOWEST CALCULATED BIDDER**Resolution No. 76- PD**

Series of 2021

WHEREAS, the Department of Public Works and Highways – Misamis Occidental 1st District Engineering Office posted the Invitation to Bid dated October 13, 2021 at the websites of the DPWH and the PhilGEPS, at a conspicuous place at the premises of the Department of Public Works and Highways – Misamis Occidental 1st District Engineering Office, and at two (2) other conspicuous places outside the compound continuously for 7 days starting on October 13, 2021;

WHEREAS, on October 27, 2021 Supplemental Bulletin No. 17, series of 2021, amending the provisions in the Bidding Documents (BDs) to the following:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under Supplemental Bulletin
Opening and Receipt of Bids: November 9, 2021	Opening and Receipt of Bids: November 12, 2021

WHEREAS, in response to the said Invitation, the BAC received five (5) bid proposals for the Contract;

WHEREAS, November 12, 2021, after opening the bid, the BAC conducted the Eligibility Check and found the bidders eligible;

WHEREAS, the bidders passed the preliminary examination of the Technical and Financial Proposals conducted by the BAC based on the presence of the submitted documents as against the checklist of required documents, except for SGM Construction who was declared NON-COMPLYING for the absence of Geotagged photos of its Site Inspection;

WHEREAS, the BAC read and recorded the remaining bids as follows:

Contract ID No.: 22KI0010

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. MBD General Construction	26,991,442.08	35 % FROM THE BID AMOUNT

Contract ID: 22KI0010

Contract Name: Assets Preservation Program – Construction/Upgrading/Rehabilitation of Drainage along National Roads – Primary Roads, Oroquieta City-Plaridel-Calamba-Sapang Dalaga Road, K1787+280 – K1789+000, K1789+500 – K1789+706

Contract Location : Sapang Dalaga, Misamis Occidental

Appropriation: P 28,401,000.00

Approved Budget for the Contract (ABC): P 27,832,980.00

2. Lexand Construction & Development	25,214,217.25	28 % FROM THE BID AMOUNT
3. DDS Builders	26,605,718.45	30 % FROM THE ABC
4. RJLG Construction & Supplies	26,307,069.42	5 % FROM THE ABC

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the above-mentioned bid on November 17, 2021 which resulted in the following bid as calculated:

Contract ID No.: 22KI0010

Name of Bidder	Total Bid Amount As Calculated (Php)	% Variance from the ABC	Remarks: Corrections and Observations
1. MBD General Construction	17,544,437.35	(-) 36.97	NONE
2. Lexand Construction & Development	18,154,236.42	(-) 34.77	NONE
3. DDS Builders	18,255,824.45	(-) 34.41	NONE
4. RJLG Construction & Supplies	24,915,348.45	(-) 10.48	NONE

WHEREAS, upon careful deliberation of the findings and post-qualification, validation, and verification of the eligibility, technical and financial documents submitted by the Lowest Calculated Bidder, MBD General Construction, its bid was found non-responsive and post-disqualified on the following grounds:

1. For failure to pledge an Accredited Materials Engineer in contravention to Department Order No. 98, series of 2016;
2. For failure to submit its List of Minimum Laboratory Equipment in contravention to Department Order No. 11, series of 2017; and
3. For failure to pledge the required Barricade Flasher Lights for the project.

NOW, THEREFORE, WE, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

1. To declare MBD General Construction post-disqualified for Contract ID No. **21KI0010** due to the aforementioned grounds;
2. To direct the BAC-TWG to issue a Notice of Post-Disqualification to MBD General Construction; and

Contract ID: 22KI0010

Contract Name: Assets Preservation Program – Construction/Upgrading/Rehabilitation of Drainage along National Roads – Primary Roads, Oroquieta City-Plaridel-Calamba-Sapang Dalaga Road, K1787+280 – K1789+000, K1789+500 – K1789+706

Contract Location : Sapang Dalaga, Misamis Occidental

Appropriation: P 28,401,000.00

Approved Budget for the Contract (ABC): P 27,832,980.00

3. To direct the BAC-TWG to proceed with the post-qualification of the Second Lowest Bidder if within three (3) calendar days from MBD General Construction receipt of the Notice of Post-Disqualification no request for reconsideration is filed.

Resolved this 20th of December 2021, Lower Lamac, Oroquieta City.

**BIDS AND AWARDS COMMITTEE
(BAC)**



CHARITO B. MADULA
Assistant District Engineer
BAC Chairperson



REY M. ROA
Engineer III
BAC Vice-Chairperson



ODESSA B. ALIMAN
Engineer III
BAC Regular Member



NOLLY S. BOLANDO
Engineer III
BAC Provisional Member



EDGAR S. LINGANAY
Engineer III
BAC Provisional Member