



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAGAYAN 2ND DISTRICT ENGINEERING OFFICE
Abulug, Cagayan, Region II



NOTICE OF POSTPONEMENT
June 23, 2025

**Subject: Notice to the Prospective Bidders for the Postponement of the
Deadline of Submission, Receipt and Opening of Bids for Contract ID no.
25BC0061 and 25BC0070 Scheduled on June 24, 2025**

This is to inform the Prospective Bidders for the postponement of the deadline of submission, receipt and opening of bids scheduled on June 24, 2025 for the Contract ID 25BC0061 and 25BC0070 due to the absence of a quorum. The Opening of Bids is rescheduled on **June 30, 2025 at 10:00 AM.**

For the information and guidance of all concerned.


JULIAN D. CASTRO JR., MPA
Engineer III, Chief – Construction Section
BAC – Vice Chairperson

RO2.12 MALB/KTR