



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ILOILO 1st
DISTRICT ENGINEERING OFFICE
REGION VI
Rizal St., Guimbal, Iloilo

Notice of Postponement

July 28, 2025

Notice is hereby issued informing all bidders that from July 29-31, 2025 (Tuesday to Thursday), all members of the Bids and Awards Committee (BAC), BAC Secretariat and the Technical Working Group (TWG) will be attending a whole day online training regarding the conduct of the NGPA Caravan by the Government Procurement Policy Board – Technical Support Office (GPPB-TSO). This activity is in line with the memorandum dated July 17, 2025, issued by Support Services Undersecretary Marichu A. Palafox. Thus, the submission and opening of Bids of the undermentioned contract shall be rescheduled as shown hereunder;

- 1.) Contract ID : 25GF0115
Project Name : Concreting of Brgy. Lopez Vito to Brgy. Igcabutong FMR, Brgy Lopez Vito to Brgy. Igcabutong, San Joaquin, Iloilo
Contract Location : Brgy Lopez Vito to Brgy. Igcabutong, San Joaquin, Iloilo
ABC : PhP 19,900,000.00
- 2.) Contract ID : 25GF0116
Project Name : Concreting of Brgy. Nagba FMR, Brgy. Nagba, Tigbauan, Iloilo
Contract Location : Tigbauan, Iloilo
ABC : PhP 9,950,000.00
- 3.) Contract ID : 25GF0117
Project Name : Concreting of Brgy. Poblacion 6 to Brgy. Poblacion 4 FMR, Brgy. Poblacion 6 to Brgy. Poblacion 4, Igaras, Iloilo
Contract Location : Igaras, Iloilo
ABC : PhP 19,900,000.00
- 4.) Contract ID : 25GF0083 (Rebidding)
Project Name : Construction/ Upgrading/ Rehabilitation of Drainage Along National Roads - Iloilo- Antique Rd - K0037+512 - K0039+159
Contract Location : Miagao, Iloilo
ABC : PhP 46,250,000.00
- 5.) Contract ID : 25GF0111 (Rebidding)
Project Name : Construction/Rehabilitation of Rainwater Collectors System (RWCS) in Public Facilities
Contract Location : San Joaquin and Igaras, Iloilo
ABC : PhP 2,605,500.00

REVISION	
From	To
Deadline of Dropping of Bids – Submission of Bids on or before July 29, 2025 at 10:00 a.m. at the DPWH Iloilo 1st District Engineering Office, Temporary Office, Guimbal Central Elementary School, Guimbal, Iloilo	Deadline of Dropping of Bids – <u>Submission of Bids on or before August 1, 2025 at 10:00 a.m.</u> at the DPWH Iloilo 1st District Engineering Office, Temporary Office, Guimbal Central Elementary School, Guimbal, Iloilo
OPENING OF BIDS – July 29, 2025; after the eligibility processing at the DPWH Iloilo 1st District Engineering Office, Temporary Office, Guimbal Central Elementary School, Guimbal, Iloilo	OPENING OF BIDS – <u>August 1, 2025;</u> after the eligibility processing at the DPWH Iloilo 1st District Engineering Office, Temporary Office, Guimbal Central Elementary School, Guimbal, Iloilo

This Notice of Postponement shall form an integral part of the contract.

For the information and guidance of all concerned.


JHAPHET T. DE MANUEL
 Engineer III
 BAC Chairperson