



## **NOTICE OF POSTPONEMENT**

June 18, 2025

**TO : ALL PARTICIPATING BIDDERS  
OBSERVERS**

**25LJ0164** : Construction of School Building, Galapin Elem. School, Barangay  
Maduao, Panabo City, Davao del Norte

Please be informed that the **Dropping/Submission and Opening of Bids** for the above-mentioned projects which was scheduled **June 23, 2025** is hereby reset on **July 17, 2025**, same time and venue, due to *the stated project is under Modification*.

For the guidance and information of all concerned.

  
**GARRY V. VERANO**  
Officer-In-Charge  
BAC Chairperson

DPWH Davao del Norte 2<sup>nd</sup> District Engineering Office

R11.18 AFPE/NLA