



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
QUIRINO DISTRICT ENGINEERING OFFICE
Mangandingay, Cabarroguis, Quirino



NOTICE OF POSTPONEMENT

August 1, 2025

**TO : ALL PROSPECTIVE BIDDERS
BAC MEMBERS
BAC-TWG MEMBERS
BAC SECRETARIAT
OBSERVERS**

Notice is hereby issued regarding the postponement of the Bid Opening for the Civil Works Project/s listed below:

| Contract ID: Name of Project/Location | Deadline of Submission, Receipt and Opening of Bids | | Remarks |
|--|---|-------------------------------|------------------------------------|
| | From | To | |
| 25BK0108 - Improvement/ Concreting of Brgy. Andres Bonifacio FMR, Brgy. Andres Bonifacio, Diffun, Quirino | August 4, 2025 at 10:00 A.M. | August 19, 2025 at 10:00 A.M. | Revision of Plan and Design Scheme |
| 25BK0109 - Improvement/ Concreting of Brgy. Gundaway FMR, Brgy. Gundaway, Cabarroguis, Quirino | | | |
| 25BK0110 - Improvement/ Concreting of Brgy. Burgos FMR, Brgy. Burgos, Cabarroguis, Quirino | | | |
| 25BK0111 - Basic Infrastructure Program (BIP) - Multi-Purpose Buildings/ Facilities to Support Social Services - Rehabilitation of Multi-Purpose Building (Governor's Cottage), Barangay San Marcos, Cabarroguis, Quirino | | | |

For guidance and information of all concerned.


FERDINAND JINGGO M. YTING

Officer-in-Charge, Office of the Assistant District Engineer
BAC Chairman
Office Order 78, Series of 2024