

**POST-CONTRACT AWARD DISCLOSURE SUMMARY REPORT**

<b>Procuring Entity</b>	: DPWH Central Office			
<b>Reporting Period</b>	<b>From</b>	June 1, 2025	<b>To</b>	June 30, 2025
<b>YouTube Channel Name</b>	: DPWH Central Office Civil Works Procurement LS			<b>YouTube handle:</b> @DPWH.CO.CivilWorks
<b>YouTube Channel URL</b>	: <a href="https://www.youtube.com/@DPWH.CO.CivilWorks">https://www.youtube.com/@DPWH.CO.CivilWorks</a>			

**CIVIL WORKS**

No.	Contract ID/Name	Approved Budget for the Contract (PHP)	Contract Period	Winning Bidder	Winning Bidder's Official Address	Amount of Contract Awarded (PHP)	Date of Award [Issuance] (mm/dd/yy)	Date of Acceptance [Conforme] (mm/dd/yy)	Implementing Office
1	(24Z00033) Road Network Development Project in Conflict – Affected Areas in Mindanao, Sub-Project 2 Contract Package 1, Parang-Balabagan Road, Sta. 0+000 to Sta. 8+820, JICA Loan Agreement No. PH-F-P1	1,396,264,478.98	960 c.d.	China Geo-Engineering (Phil.) Corp.	Unit 801-B, 8th Floor, The Biopolis Building, Diosdado Macapagal Boulevard, Pasay City, Metro Manila	1,591,888,888.88	06/16/25	06/17/25	UPMO-RMCI(B)
2	(24Z00034) Road Network Development Project in Conflict – Affected Areas in Mindanao, Sub-Project 2 Contract Package 2, Parang-Balabagan Road, Sta. 8+820 to Sta. 12+780, JICA Loan Agreement No. PH-F-P1	1,346,066,313.54	1020 c.d.	China Wuyi Co., Ltd. (Phil. Branch)	4th Floor, Commodore Building, 422 Arquiza Street, Ermita, Manila	1,503,882,942.55	06/16/25	06/17/25	UPMO-RMCI(B)
3	(24Z00035) Road Network Development Project in Conflict – Affected Areas in Mindanao, Sub-Project 2 Contract Package 4, Parang-Balabagan Road, Sta. 31+320 to Sta. 36+693.67, JICA Loan Agreement No. PH-F-P1	1,486,788,451.51	960 c.d.	Sino Road and Bridge Group Co., Ltd.	Suite 701, 7th Floor, Ma. Natividad Building, 470 T.M. Kalaw Corner Cortada St., Ermita, Manila City	1,693,702,839.33	06/16/25	06/17/25	UPMO-RMCI(B)

**CERTIFICATION**

We, the undersigned, hereby attest and certify under penalty of perjury that this report and all information submitted herein is true and correct to the best of our knowledge. We understand that should any information submitted prove to be inaccurate, erroneous, or incomplete, the necessary civil, criminal, and/or administrative sanctions, as may be applicable and proper, may be imposed against us individually.

  
**MA. VICTORIA S. GREGORIO**

Director, Procurement Service  
Head, BAC Secretariat

Date: JUL 09 2025

  
**ADDY G. CANLAS**

for Undersecretary for Technical Services and Information Management Service  
Chairperson, BAC for Civil Works  
*S.O. No. 151, s. 2024*

Date: JUL 09 2025