

# Post-Contract Award Disclosure Summary Report

Procuring Entity	:	DPWH Leyte 2nd District Engineering Office	TO	May 31, 2025
Reporting Period	:	From	May 1, 2025	
YouTube Channel Name	:	DPWH Leyte 2nd DEO Procurement LS	YouTube Handle	@DPWH.Leyte2.DEO
YouTube Channel URL	:	<a href="https://www.youtube.com/@DPWH.Leyte2DEO">https://www.youtube.com/@DPWH.Leyte2DEO</a>		

## I. CIVILWORKS

No.	Contract ID and Name	Approved Budget for the Contract	Mode of Procurement	Winning Bidder's Information		Awarded Contract (Price)	Date of Award (Issuance)	Date of Acceptance (Conforme)	Contract Period	IU
				Name	Official Address					
1	25ID0072 - Concreting of Brgy. San Isidro to Brgy. Osmeña FMR, Brgy. San Isidro and Brgy. Osmeña, Mac Arthur, Leyte	14,924,943.02	Public Bidding	FAIRCHILD BUILDERS & DEVELOPERS, INC.	Cor. Sta. Isabel & San Maritanito Sts., Brgy. Canramos, Tanauan, Leyte	14,902,050.19	May 21, 2025	May 21, 2025	73 CD	Construction Section
2	25ID0073 - Concreting of Brgy. Canlingga to Sifto Samoyaw, Brgy. Hitomnog FMR, Brgy. Canlingga and Brgy. Hitomnog, Dagami, Leyte	14,924,260.80	Public Bidding	MAGILAS CONSTRUCTION CORP.	Brgy. West Crame, San Juan, City	14,910,067.64	May 21, 2025	May 21, 2025	73 CD	Construction Section
3	25ID0074 - Construction of School Building, Minuswang Elementary School, Brgy. Minuswang, Barugo, Leyte	5,970,000.00	Public Bidding	BASESOLIDA CONSTRUCTION AND SUPPLIES	Brgy. Arado, Palo, Leyte	5,954,473.90	May 21, 2025	May 21, 2025	105 CD	Construction Section
4	25ID0075 - Construction of School Building Tagkip Elementary School, Brgy. Tagkip, Dagami, Leyte	5,970,000.00	Public Bidding	K.M. GOLONG CONSTRUCTION	Brgy. 96 Calanipawan, Tacloban, City	5,955,487.84	May 21, 2025	May 21, 2026	105 CD	Construction Section
5	25ID0076 - Concreting of Brgy. Canbañez La Paz to Brgy. Sto. Niño, Julita FMR La Paz and Julita, Leyte.	19,899,500.00	Public Bidding	Threadstone Construction and Supply	Brgy. San Victoray, La Paz, Leyte	19,891,842.29	June 02, 2025	June 02, 2026	140 CD	Construction Section

No projects awarded for the Month of May 2025

## III. CONSULTING SERVICES

No projects awarded for the Month of May 2025

## CERTIFICATION

We, the undersigned, hereby attest and certify under penalty of perjury that this report and all information submitted herein is true and correct to the best of our knowledge. We understand that should any information submitted prove to be inaccurate, erroneous, or incomplete, the necessary civil, criminal and/or administrative sanctions, as may be applicable and proper, may be imposed against us individually.

**SUZETTE B. CAJIPPO**  
Procurement Unit Head  
Date: June 5, 2025

**CIELO G. BARCELO**  
BAC Chairperson  
Date: June 5, 2025