Contract ID: 25CSIG01

Contract Name: FEASIBILITY STUDY/PRELIMINARY ENGINEERING — SUB-SOIL EXPLORATION FOR THE WIDENING OF PERMANENT BRIDGES: MALASIGA BR. ALONG ABUYOG-SILAGO ROAD, GUBANG

BR. AND PAMOTOSAN BR. ALONG TACLOBAN-BAYBAY-SOUTH ROAD

Location of Contract: Abuyog, Leyte and Baybay City, Leyte



Department of Public Works and Highways (DPWH) LEYTE FIFTH DISTRICT ENGINEERING OFFICE

REGIONAL OFFICE VIII
Baybay City, Leyte



SUPPLEMENTAL BULLETIN NO. 25CSIG01-01

Date: 14-JULY-2025

This Supplemental Bid Bulletin No. **25CSIG-01** is issued to amend provisions in the Bidding Documents (BDs) for Contract No. **25CSIG01**, as follows:

CURRENT PROVISION OF BDS (INCLUDING PREVIOUS AMENDMENTS)	AMENDED PROVISION OF BDS UNDER THIS SUPPLEMENTAL BULLETIN
Deadline for Submission and Opening of	 Deadline for Submission and Opening of
Eligibility Documents and Shortlisting: 18	Eligibility Documents and Shortlisting: 22
JULY 2025 at 9:00 A.M.	JULY 2025 at 9:00 A.M.
2. Pre-Bidding Conference: 25 JULY 2025 at 10:00 A.M.	 Pre-Bidding Conference: 29 JUL 2025 at 1:30 P.M.
 Deadline for Submission and Opening of	 Deadline for Submission and Opening of
Bids: 06 AUGUST 2025 at 9:00.M.	Bids: 12 AUGUST 2025 at 9:00 A.M.

This Supplemental/Bid Bulletin shall form an integral part of the Bidding Documents.

For the guidance and information of all concerned.

MARC LOUIS B, SA BAC Chairperson

DPWH-INFR-24-2016 Page **1** of **1**